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NOTICE INVITING TENDER 
 

DSITC OF ROOF TOP SOLAR INSTALLATION AT BANK’S branch at Maramalai Nagar, 

Chennai 

 

Tender invited from MNRE registered vendors for Supply, Installation, testing and 

commissioning of Roof top solar systems at Bank’s Central Office, Chennai & Staff 

College, Chennai. 

The eligible and competent MNRE registered vendors may collect the Tender Document 

form online www.iob.in under tender page. Bidders are invited to submit their proposal 

in accordance with this Notice Inviting Tender (NIT). E-tenders are invited by the Indian 

Overseas Bank for DSITC OF ROOF TOP SOLAR INSTALLATION AT BANK’S branch at 

Maramalai Nagar, Chennai 

Any amendments will be published in Bank’s website & E Tender website only. 

 

Site Address :  

1.Indian Overseas Bank,  

34, Nandanan street 

Opp, Audco, 

Maramalai Nagar 603209 

Chengelpet Dis, Tamil Nadu 

 

The eligibility criteria of applications shall be evaluated as on cutoff date (i.e., 

31.03.2024). 

Please note that the PQ Document shall be submitted, complete in all respect, as below: 

The attachment shall contain the PQ document, cost of the PQ document, integrity pact 

and all proof documents in support of your application should be uploaded in the E-

Tender for SITC of Roof top solar systems and other allied works at Bank’s Central Office 

& Staff College, Chennai.  

Estimated Cost   : Rs.7.74 Lakhs + GST 

Earnest Money Deposit  : Rs.15480/- way of NEFT to the below account number  

 

Application Fee   : Rs.1000/- way of NEFT to the below account number 

  Account Name  : IOB Utility Account  

   Account Number  : 901102000641125 

   IFSC         : IOBA0009011 

 

Duration of work   : 2 Months (Two months) from the date of work order  

 

Issue Tender Documents : 10-7-2024 

( Uploading to web site ) 

 

Last date for submission: Before 15:00 Hrs on 31-7-2024 as per instructions in 

tender documents. 

 

 

http://www.iob.in/
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EARNEST MONEY DEPOSIT (EMD) CUM SECURITY DEPOSIT 

 
(a) The participating contractors must submit an EMD of Rs.15480.00/- (Rupees fifteen 

thousand four hundred and eighty Only) by way of NEFT to the below account number. The 

details of the NEFT (UTR Number and Date) shall be furnished along with the along with the 

Technical Bid. 

 Bank’s Account Details for Payment of EMD and Application Fee: 

Account Name  : IOB Utility Account  

 Account Number  : 901102000641125 

 IFSC         : IOBA0009011 
 
(b) The EMD would be returned to unsuccessful contractors on completion of the tender 

process without any interest.  

(c) The EMD of successful contractor shall be converted into Security Deposit.  

(d) The EMD/ Security Deposit held with the Bank will be released within 30 working days 

from date of completion of the project after adjusting dues to the Bank (if any).  

(e) Initial Security Deposit: 2 % of contract value. The success bidder shall submit the 

Initial security Deposit within 7 days of issuing purchase/work order. 

(f) In case, the contract with the contractor is extended by the Bank, the Security 

Deposit kept with Bank will also be extended automatically. If the contractor refuses to 

accept the work order (or) fails to carry out obligations mentioned in the contract (or) 

the contract is terminated by the Bank due to unsatisfactory performance, the Security 

Deposit held with the Bank shall be forfeited.  

(g) EMD of successful tenderer will be retained as a part of security deposit (or) returned 

on compensatory submission of Security Deposit (including EMD amount) 

 

Any revision / amendment in Government Policy shall be noted from time to time for 

compliance. 

Note: 

 Bidder(s) must submit, along with the bids, self attested photocopies of works with 

the Name of the Client / Customer, Work Order reference No. and Date, Executed 

Value, date of start, date of completion and Certificates for proof of satisfactory 

completion of work. 

 Self attested Photo copies of audited profit and loss account accompanied by 

relevant schedules in support of turnover figures must be submitted by the bidder(s) 

along with the bids. 

 The eligibility criteria of applications shall be evaluated as on cutoff 
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date(i.e.31.03.2024). The Bank reserves the right to accept or reject any or all the 

applications without assigning any reasons thereof and their decision of selection will 

be final.  

 The contractors must be registered for Income Tax and GST as detailed in this tender 

document. The contractors, otherwise eligible but not registered for either Income Tax 

or GST, shall not be considered for pre-qualification.  

 Prospective contractors to note that all payments will be made electronically as per 

Government guidelines. 

The Bank reserves the right to accept or reject any or all the applications without 

assigning any reasons thereof and their decision of selection will be final. The Courts in 

Tamil Nadu, India only will have exclusive jurisdiction to entertain any litigation between 

the parties with regard to this tender. 

 

Date: 8-7-2024        Chief Regional  Manager 
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DISCLAIMER 
 
The information contained in this Notice Inviting Tender (“NIT”) document or 

information provided subsequently to bidders or applicants whether verbally or in 

documentary form by or on behalf of Indian Overseas Bank (or Bank), is provided to 

the bidder(s) on the terms and conditions set out in this NIT document and all other 

terms and conditions subject to which such information is provided.  

This NIT document is not an agreement and is not an offer or invitation by the Bank 

to any parties other than the applicants who are qualified to submit the bids 

(hereinafter individually and collectively referred to as “Bidder” or “Bidders” 

respectively). The purpose of this NIT is to provide the Bidders with information to assist 

the formulation of their proposals.  

 

This NIT does not claim to contain all the information where each Bidder requires. 

Each Bidder may conduct its own independent investigations and analysis and is 

free to check the accuracy, reliability and completeness of the information in this 

NIT. The Bank makes no representation or warranty and shall incur no liability under 

any law, statute, rules or regulations as to the accuracy, reliability or completeness 

of this NIT. The information contained in the NIT document is selective and is subject 

to updating, expansion, revision and amendment. It does not purport to contain all 

the information that a Bidder require.  

 

Bank in its absolute discretion, but without being under any obligation to do so, can 

update, amend or supplement the information in this NIT. Such change will be 

published on the Website (www.iobtenders.auctiontiger.net) and it will become part 

of NIT. Indian Overseas Bank reserves the right to reject any or all the proposals 

received in response to this NIT document at any stage without assigning any reason 

whatsoever. The decision of the Bank shall be final, conclusive and binding on all the 

parties.  Bank reserves the right to cancel the entire bid at any point of time, or 

disqualify any particular bidder, if it finds that fair play is not maintained by the 

bidder.  

  

http://www.iobtenders.auctiontiger.net/
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SCHEDULE OF BIDDING PROCESS 
 

S.No Description Important dates/ information 

1 Tender Reference Number CO/GAD/   7  /2024-25 

2 Tender issuing date 08.05.2024 

3 Pre Bid meeting 

18-7-2024 @ 11.30 AM at IOB, 3131 

Regional office, General administration 

department,, 20-21, Kamarajar street, 

Kancheepuram 631501 

 

   

4 Bid submission mode 
To be deposited in the tender box kept at our 

office on or before 31-7-2024 

5 

Last Date and Time for submission 

of bids along with supporting 

documents through the above e-

tendering portal.  

31-7-2024 on or before 15.00 hours at IOB 

General administration department 

6 
Date, time and venue for opening 

the Technical BID  

1-8-2024 at 15.30 hours at the Bank’s, Region 

3131 office, General admin dept, 20-

21Kamarajar street, Kancheepuram 631501 

8 
Date, time and venue for opening 

the Price bid 
Shall be intimated to the technically 

qualified bidders in due course.  

10 Consultant for the project 

M/s.Energy Multiples, 2C, Montieth Court 
Montieth road, Egmore, Chennai 600008 

E-mail :energymultiples@gmail.com 
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NOTICE INVITING TENDER (NIT) INSTRUCTIONS 

 

1. Tenders are invited on behalf of Indian Overseas Bank for the proposed Roof top solar  

systems works at Our branch at 34, Nandanan street, Opp. Audco, Maramalai Nagar 

from MNRE registered vendors who satisfy the requirement specified in the tender 

documents.  

2. The details of the applicants and their experience shall be submitted in the Bank’s 

prescribed “Application Format” only. Wherever required and if the space provided is 

not sufficient, particulars can be furnished as Annexures but such details shall be clearly 

mentioned in the respective columns of the Application Format. Applicant shall enclose 

latest copies of brochures and technical documentation giving additional information 

about the applicant. Each page of the document shall be duly signed by the Applicant 

or their authorized representative along with their company seal.  

3. Documentary proof with respect to the prequalification criteria shall be furnished along 

with the completed application form. In this regard, copies of the work orders and 

completion certificates and or such other documents shall be submitted. Incomplete 

applications or applications without proper proofs for establishing their credentials will 

be liable for rejection and no correspondence will be entertained in this regard. 

4. The authorized person of the firm/ company shall sign in all the pages of the application 

with seal of the company/ firm. 

5. The pre-qualification will be made for this specific work depending on the credentials 

submitted and acceptable to Bank, as on cutoff date. 

6. For consideration of experience, works should have been executed in same name & 

style of the firm. 

7. The evaluation will be based on the evaluation criteria, which are detailed elsewhere 

in this document. 

8. If found necessary, Bank may inspect the works undertaken by the bidders, for which 

necessary co-ordination shall be made by them. Based on the details furnished in 

acceptable format, inspection of works and eligibility criteria as on cutoff date, the 

bidders will be shortlisted.  

9. Decision of the Bank regarding selection / rejection for pre-qualification will be final and 

binding and no further correspondence will be entertained.  The prequalified / 

shortlisted contractors will only be eligible for opening Price Bid. 

10. If, information and details furnished by applicants are found to be false at any time in 

future or any information withheld, which comes to the notice of the Bank at a later 

date, the prequalified / shortlisted contractors of such applicant shall be cancelled 

immediately. 

11. Bids received after the due date and time is liable to be rejected. 

12. The prospective bidder shall have a local Office in Chennai, for better co-ordination 

with the Consultants & Bank, liaison with Statutory Authorities, if required etc.  

13. The bidders shall OEM/Authorized dealer and proof to be enclosed.  
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14. The Bank reserves to itself the right of accepting the whole or any part of the tender 

and the tenderer shall be bound to perform the same at the rate quoted. 

15. The rate quoted by the Contractor shall be net, including all taxes (Except GST), 

insurance etc., as prevailing on the date of submission of the tender and hence all 

taxes, insurance and other statutory obligations in respect of this contract shall be 

payable by the Contractor and the Bank will not entertain any claim whatsoever in this 

respect. Statuary deductions like Income Tax etc as per prevailing rates shall be 

deducted from the bills of the contractor.  

16. The tender for works shall remain open for acceptance for a period of 90 days from the 

date of opening of Part B price bid.  If any tenderer withdraws his tender before the 

said period, then the Bank shall be at liberty to forfeit Earnest Money paid along with 

the tender. 

17. It will be obligatory on the part of the tenderer to tender and sign the tender documents 

for all the component parts.  After the work is awarded, the successful tenderer will 

have to enter into an agreement with the Bank. 

18. The EMD of the Contractor, whose tender is accepted, shall be forfeited in full in case 

he does not remit the initial security deposit within the stipulated period or start the work 

by stipulated date mentioned in the award letter. 

19. The acceptance of a tender will rest with the Indian Overseas Bank and the Bank 

reserves to itself the authority to reject any or all of the tenders received without 

assigning any reason. All tenders in which any of the prescribed conditions are not 

fulfilled (or) are incomplete in any respect are liable to be rejected. The Bank reserves 

the right to accept the tender in full or in part and the tenderer shall have no claim for 

revision of rates or other conditions if his tender is accepted in parts. 

20. Canvassing in connection with tenders is strictly prohibited and the tenders submitted 

by the Contractors who resort to canvassing will be liable to rejection.  

21. An item rate tender containing percentage below/ above will be summarily rejected. 

However, where a tenderer voluntarily offers a rebate on the quoted rates along with 

sealed tender, the same shall be considered. 

22. On acceptance of the tender the name of the accredited representative(s) of the 

Contractor who would be responsible for taking instructions from the Bank / Officer-in-

charge, shall be communicated to the Bank. 

23. Indian Overseas Bank reserves its right to reject any / or all the applications without 

assigning any reasons whatsoever. 

24. Bank reserves the right to amend/ modify the tender terms or issue any corrigendum 

before bids are opened. However, the bidder shall be given opportunity to modify his 

tender based on the revised terms. 

25. The bidder shall bear all costs associated with the preparation and submission of its bid 

and the Bank shall in no case be held responsible or liable for these costs, regardless of 

the conduct or outcome of the bidding process including cancellation or 

abandonment of the bidding process. 

26. Conditional tenders / incomplete tenders will not be accepted and will be summarily 

rejected.  
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27. Bids submitted shall remain valid for a period of 90 days or such extended period as 

may be agreed mutually from the last day of submission of the Tender.  

28. The bidder shall quote the rates in the format as indicated in the Price Bid inclusive of 

all applicable taxes Except GST. GST would be paid extra over & above the bid amount 

as applicable. Any deviation in the Price Bid format, by way of insertions or omissions, 

shall be rejected summarily. 

29. The written offer of contract issued to the successful bidder/contractor shall be 

accepted by the bidder in writing within 7 days from the date of issue of the offer letter. 

Failure to accept the offer within this period will result in forfeiture of the EMD. 

30. Applicable taxes will be deducted at source at the time of settlement of bills unless the 

bidder produces the certificate to the contrary from the Income Tax authorities. 

Necessary TDS certificate will be issued by the Bank.  

31. The bidders must clearly note that: -  

a) the contractor shall strictly conform to the scope of work and terms & conditions of 

the Tender: 

b) Security Deposit: 

EMD of Rs. 15480/- (Rupees Fifteen Thousand four hundred and eighty only) and the 

Initial Security Deposit amount (which is 2% of the contract value less EMD) will be 

converted into Security Deposit on award of contract, acceptance of the offer & 

submission of ISD and shall not bear any interest.  

c) Security Deposit would be refunded only after deducting any payment due by the 
Contractor to the Bank in terms of the contract or otherwise. The decision of the Bank 
in this regard shall be final, conclusive and binding.  

d) EMD of the unsuccessful bidders would be refunded only after finalization of the tender. 

32. Bank reserves the right to reject any or all offers without assigning any reason. Bank may 

decide not to avail of any services from any bidder as a consequence of this E-Tender/ 

Advertisement. Bank also reserves the right to re-issue/recommence the entire bid 

process without the vendors having the right to object. Any decision of the Bank in this 

regard shall be final, conclusive and binding on the bidders.  

33. Failure of the successful Bidder to comply with the requirement of the E-tender shall 

constitute sufficient grounds for the annulment of the award and forfeiture of the EMD, 

in which event Bank may call for fresh Bids. Any decision in this regard by the Bank shall 

be final, conclusive and binding on the Bidder.  

34. Interpretation: In construing these conditions, the specifications, the schedule of 

quantities, tender and Agreement, the following words shall have the meaning herein 

assigned to him except where the subject or context otherwise requires:  

i. Bank: The term Bank shall denote Indian Overseas Bank with their Central Office at 

Chennai and any of its employees’ representative authorized on its behalf.  

ii. Consultants: The term Consultants shall mean M/S Energy Multiples, Chennai.  

iii. Bidder / Contractor: The term Bidder / Contractor shall mean __________________ 

and his/ her / their heirs, legal representatives, assigns and successors.  
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iv. Site: The site shall mean the site where the works are to be executed viz., Chennai, 

including any equipment and erections thereon allotted by the Bank for the 

Contractor’s use.  

v. “The Works” shall mean the work or works to be executed or done under this 

contract.  

vi. “The Schedule of Quantities” shall mean the schedule of quantities as specified and 

forming part of this contract.  

vii. “Priced Schedule of Quantities” shall mean the schedule of quantities duly priced 

with the accepted quoted rates of the Contractor.  

viii. Drawings: The work is to be carried out in accordance with drawings, 

specifications, the schedule of quantities and any further drawings which may be 

supplied or any other instruction, which may be given by the Employer during the 

execution of the work.  

All drawings relating to work given to the Contractor together with a copy of 

schedule of quantities are to be kept at site and the Employer/Consultant shall be 

given access to such drawings or schedule of quantities whenever necessary.  

In case any detailed Drawings are necessary, Contractor shall prepare such 

detailed drawings and or dimensional sketches there for and have it confirmed by 

the Employer/ consultant as the case may be prior to taking up such work.  

The Contractor shall ask in writing for all clarifications on and address of the 

Contractor and his/ their heirs, legal representatives, assigns and successors.  

 

35. Bidder shall Visit the Site : Intending Bidder shall visit the site and make himself thoroughly 

acquainted with the local site condition, nature and requirements of the works, facilities 

of transport condition, effective labour and materials, access and storage for materials 

and removal of rubbish. The successful Bidder will not be entitled to any claim of 

compensation for difficulties faced or losses incurred on account of any site condition 

which existed before the commencement of the work or which in the opinion of the 

Bank might be deemed to have reasonably been inferred to be so existing before 

commencement of work.  

36. Tenders: The entire set of tender paper downloaded from the e-tender portal by the 

tenderer should be submitted fully priced and also signed on the every page. Signature 

will indicate the acceptance of the tender papers by the tenderer. The schedule of 

quantities shall be filled in as follows:  

a) Amount column to be filled in for each item and the amount for each sub head 

as detailed in the" Schedule of Quantities”.  

b) All corrections are to be initialed.  

c) The "Rate Column" for alternative items shall be filled up.  

d) The" Amount" column for alternative items of which the quantities are not 

mentioned shall not be filled up.  

e) In case of any errors/omissions in the quoted rates, the rates given in the tender 

marked "Original" shall be taken as correct rates.  

No modifications, writings or corrections can be made in the tender papers by the 
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tenderer, but may at his option offer his comments or modifications in a separate sheet 

of paper attached to the original tender papers.  

The Employer reserves the right to reject the lowest or any tender and also to discharge 

any or all of the tenders for each section or to split up and distribute any item of work 

to any specialist firm or firms, without assigning any reason.  

The tenderers should note that the tender is strictly on the item rate basis and their 

attention is drawn to the fact that the rates for each and every item should be correct, 

workable and self-supporting. If called upon by the Employer/ Architects/ PMC detailed 

analysis of any or all the rates shall be submitted. The Employer/ Architects/ PMC shall 

not be bound to recognize the Contractor's analysis.  

The works will be paid for as "measured work" on the basis of actual work done and not 

as "lump sum” contract, unless otherwise specified.  

All items of work described in the schedule of quantities are to be deemed and paid 

as complete works in all respects and details including preparatory and finishing works 

involved, directly, related to and reasonably detectable from the drawings, 

specifications and schedule of quantities and no further extra charges will be allowed 

in this connection. In the case of lump-sum charges in the tender in respect of any item 

of works, the payment of such items of work will be made for the actual work done on 

the basis of lump-sum charges as will be assessed to be payable by the Employer/ 

Consultant.  

The employer has power to add to, omit from any work as shown in drawings or 

described in specifications or included in schedule of quantities and intimate the 

same/in writing but no addition, omission or variation shall be made by the Contractor 

without authorization from the Employer. No variation shall vitiate the contract.  

The tenderer shall note that his tender shall remain open for consideration for a period 

as specified in General rules and Instructions, from the date of opening of the tender.  

37. The Bank has power to add to, omit from any work as described in specifications or 

included in schedule of quantities and intimate the same/in writing but no addition, 

omission or variation shall vitiate the contract.  

38. The Bidder shall note that his tender shall remain open for consideration for a period as 

specified, from the date of opening of the tender.  

39. Agreement  

The successful Bidder may be required to sign agreement as may be drawn up to suit 

local conditions and shall pay for all stamps and legal expenses, incidental thereto.  

40. Permits and Licenses  

Permits and licenses necessary for carrying out the subject contract work shall be 

arranged by the successful Bidder. The Bank will render necessary assistance, sign any 

forms or applications that may be necessary. The successful Bidder shall have to Liaise 

with the Statutory Authorities, etc., for necessary Clearances. Bank would provide 

necessary documents, etc., if any, for the same.  

The Bank shall be indemnified against all Government or legal actions for 

noncompliance of statutory obligations by the Contractor. 
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41. Government and Local Rules:  

The Contractor shall conform to the provisions of all local Bye-laws and Acts relating to 

the work and to the Regulations etc., of the Government and Local Authorities and of 

any company with whose system the structure is proposed to be connected. The 

Contractor shall give all notices required by said Act, Rules, Regulations and Bye-laws 

etc., and pay all fees payable to such authority / authorities for execution of the work 

involved. The cost, if any, shall be deemed to have been included in his quoted rates, 

taking into account all liabilities for licenses, fees for footpath encroachment and 

restorations etc., and shall indemnify the Employer against such liabilities and shall 

defend all actions arising from such claims or liabilities.  

42. The successful Contractor / Bidder shall provide everything necessary for the proper 

execution of the subject work, according to the intent and meaning of the schedule of 

quantities and specifications taken together whether the same may or may not be 

particularly shown or described therein provided that the same can reasonably be 

inferred there from and if the Contractor finds any discrepancies therein he shall 

immediately and in writing, refer the same of the Bank whose decision shall be final and 

binding. 

43. Contractor’s Employees  

The successful Contractor shall employ qualified and competent labours for the work 

who shall be available (by turn) throughout the working hours to receive and comply 

with instructions of the Bank. The Contractor shall employ in connection with the work 

persons having the appropriate skill or ability to perform their job efficiently. The 

Contractor shall employ local labourers on the work as far as possible.  

No labourer below the age of Eighteen years and who is not an Indian National shall 

be employed on the work.  

Any labourer supplied by the Contractor to be engaged on the work on day-work basis 

either wholly or partly under the direct order or control of the Bank or his representative 

shall be deemed to be a person employed by the Contractor.  

The Contractor shall comply with the provisions of all labour legislation including the 

requirements of   

a) Minimum Wages Act: cost of man power should be covering all applicable 

labour Acts like minimum wages, insurance, EPF etc   

b) Bonus Act 

c) Workmen’s Compensation Act Contract Labour (Regulation & Abolition) Act, 

1970 and  

d) Any other Act or enactment relating thereto and rules framed thereunder 

from time to time.  

The successful Contractor shall keep the Bank saved harmless and indemnified against 

claims if any of the workmen and all costs and expenses as may be incurred by the 

Bank in connection with any claim that may be made by any workmen.  

The Contractor shall comply at his own cost with the order of requirement of any Health 

Officer of the State or any local authority or of the Bank regarding the maintenance of 

proper environmental sanitation of the area hygiene. 
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The Contractor shall arrange to provide first-aid treatment to the laborers engaged on 

the works. He shall within 24 hours of the occurrence of any accident at or about the 

site or in connection with execution of the works, report such accident to the Bank and 

also to the Competent Authority where such report is required by law.  

44. Insurance 

The Contractor shall arrange to take “Contractors all risk insurance policy” including 

third party liability, covering the entire period of contract (including extended period if 

any) for the entire scope of works for a risk cover as deemed fit. 

 

45. The Contractor shall obtain all the requisite licenses including under and Contract 

Labour (Regulation & Abolition) Act, 1970 and rules frames hereunder and under other 

applicable laws issued by the concerned Labour Department for running the 

establishment. Bank shall not be responsible in any way for any breach by the 

Contractor of the rules and regulations governing the running of such establishments.  

46. The Contractor shall maintain and provide all necessary documentation, registers, 

challans and such other records in connection with the performance of captioned 

project and other related documents including for complying with any statutory 

requirements and provisions of applicable laws.  

 

47. The Contractor shall take all precautionary measures to ensure the safety of the 

workmen employed by it and Bank will not be responsible in case of any eventuality.  

 

48. In the case of any labour problems related to the workmen staff of the Contractor 

deployed at site, the same shall be settled at the Contractor’s end only. The Contractor 

shall indemnify the Bank suitably. It shall be the duty of the Contractor to clearly inform 

his own personnel / staff that they shall have no claim whatsoever against the Bank and 

they shall not raise any industrial dispute, either directly and / or indirectly, with or 

against the bank, in respect of any of their service conditions or otherwise.  

 

49. The contractor shall make his own arrangement for power required for the work at his 

cost.  DG set of suitable capacity may be installed and operated by the contractor at 

his cost.  IOB shall not be responsible for power supply and contractor shall ensure 

proper supply of electricity to meet the schedule. 

 

50. Successful tenderer shall abide all safety/security regulations that need to be followed 

inside the Working site& as per the instruction of IOB Officials. 

 

51. Contractor shall take care for cleaning the working site from time to time for easy 

access to work site and also from safety point of view. 

52. The contractor shall arrange water/procure water required for the work at his 

own cost for all leads and lifts.IOB shall not be responsible for supplying water 
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and Contractor shall ensure timely and adequate supply of water to meet the 

schedule. 

 

53. All the payment for quantities certified in the running account/ final bill shall be 

as per the details recorded in the standard measurement book of the 

Contractor and jointly signed by the Contractor/ site engineer of IOB (Both hard 

copy and soft copy should be submitted with Running bill) 
54. The Contractor shall register with Registrar of the concerned Central/ State Body and 

shall abide by State Labour/Government of India (Ministry of Labour) rules and 

regulations and all other Statutory Acts/Regulations and rules relevant to this contract 

including Works Contract Act, Minimum Wages Act, Provident Fund Act, ESI etc. and 

shall indemnify the principal employer (IOB ) against and damages arising out of the 

default on the part of Contractor due to negligence or non-compliance of any of the 

aforesaid rules, regulations, etc., laid down by the Government, Statutory authorities 

Regulations and other Government bodies, if any, from time to time.  

55. Any dispute between the Contractor and IOB Bank, which cannot be settled by 

negotiation may be resolved exclusively by arbitration and such dispute may be 

submitted by either party to arbitration within 30 days of the failure of negotiations. 

Arbitration shall be held in Tamil Nadu, India and conducted in accordance with the 

provision of Arbitration and Conciliation Act 1996 or any statutory modification or re-

enactment thereof. The arbitration proceedings shall be conducted in the English 

language. Subject to the above, the courts of law at Tamil Nadu alone shall have the 

jurisdiction in respect of all matters connected with the Contract. The arbitration award 

shall be final and binding. The Contractor shall not be entitled to suspend the provision 

of the captioned Project, pending resolution of any disputes and shall continue to 

render the Captioned Project in accordance with the provisions of the contract 

notwithstanding the existence of any dispute between the Contractor and the Bank or 

the subsistence of any arbitration or other proceedings.  

56. The contract shall be governed by and construed in accordance with the laws of India 

and the Courts in Chennai shall have the exclusive jurisdiction to try any suit, 

proceedings in connection therewith / in that behalf.  

I/We have read the terms and conditions and are acceptable to me/us. –  

Signature of the authorized person: 

Name of the Signatory (in block capital letters): 

Date  : 

Place : 

SPECIAL INSTRUCTIONS TO TENDERERS 

 

1. Time of Completion, Extension of Time & Progress Chart 
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Time of Completion:  

The entire work is to be completed in all respects within the stipulated period. The work shall 

deem to be commenced within fourteen days from the date of work order or date of 

handing over of site, whichever is later. Time is the essence of the contract and shall be 

strictly observed by the Contractor. 

The work shall not be considered as complete until the Employer/ Architects/ PMC have 

certified in writing that this has been completed and the Defects Liability Period shall 

commence from the date of such certificate. 

Extension of Time:  

If in the opinion of the Employer/ consultant the works be delayed (a) by  reason of any 

exceptionally inclement weather, or (b)  by reason of instructions from the Employer in 

consequence of proceedings taken or threatened by or disputes, with adjoining or 

neighboring owners or (c) by the works, or delay, of other Contractors or tradesmen 

engaged or nominated by the Employer and not referred to in the specification or (d) by 

reason of authorized extra and additions or (e) by reason of any combination of workmen 

or strikes or lock-out affecting any of the building trades of (1) from other causes which the 

Employer may consider being beyond the control of the Contractor, the Employer at the 

completion of the time allowed for the contract shall make fair and reasonable extension 

of time for completion in respect there for.  In the event of the Employer failing to give 

possession of the site upon the day specified above, the time of completion shall be 

extended suitably. 

In case of such strikes or lockouts, as are referred to above, the Contractor shall, 

immediately give the Employer, written notice thereof. Nevertheless the Contractor shall 

use his best endeavors all that to prevent delay and shall do all that may be reasonably 

required to the satisfaction of the Employer to proceed with the works and on his doing so 

that  it will be  ground of consideration by the Employer for a extension of time as above 

provided.  the decision of the Employer as to the period to be allowed for an extension of 

time for completion hereunder (which decision shall be final and binding on the Contractor) 

shall be promulgated at the conclusion of such strike or lock-out and the Employer shall 

then, in the event of an extension being granted, determine and declare the final 

completion date.  The provision in clause 15 with respect to payment of compensation for 

delay shall in such case, be read and construed as if the extended dated fixed by the 

Employer were substituted for and the damage shall be deducted accordingly. 

Progress of Work:  

During the period of construction, the Contractor shall maintain proportionate progress on 

the basis of a Programme Chart submitted by the Contractor immediately before 

commencement of work and agreed to by the Employer / consultant.  Contractor should 

also include planning for procurement of scarce material well in advance and reflect the 

same in the Programme Chart so that there is no delay in completion of the project. 

 

2. Defects Liability Period (DLP) 

The DLP shall be for a period of one year which shall commence from the certified date 

of Virtual Completion issued by the consultant. 
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3. Mobilization and Date of Commencement 

The date of commencement shall be either 14 Days from the date on which the 

acceptance letter is issued to the Contractor or the date, on which Contractor is instructed 

to take possession of the site, whichever is later. The contractor shall mobilize all men and 

material required for start of work at site including setting up site office etc. that may be 

necessary for smooth completion of project, within the said period. 

Mobilization Advance: 

No mobilization advance would be provided for the work. The successful contractor shall 

do all financial planning necessary for execution of works, accordingly. 

 

4. Date of Completion 

Date of completion shall be arrived at after adding the time allowed for the execution of 

the work to the date of work order. 

5. Compensation for Delay (LD) 

The quantum of LD per week of delay, applicable for this work shall be 0.5 % of the tender 

amount shown in the tender, per week delay and subject to the total amount of damages 

not exceeding 10 % of the Contract price. 

6. Period of Final Measurement 

The entry for the period of final measurement after completion shall be made after taking 

into account the complexity of the work and staff available for carrying out measurements. 

All hidden works shall be got measured as the work progress in presence of Contractors, 

Bank, Architect and respective specialized consultants to check up the quantity, quality 

and method of installation. 

It should be noted that unless a longer period is stipulated, the condition of contract 

generally lays down three months (maximum) from the date of completion of the contract 

as the period of final measurement. Even though the maximum period of three months is 

mentioned, it shall be endeavored to complete the measurements as expeditiously as 

possible. 

 

7. Payment Terms : The minimum value of work done, entitling the Contractor to 

receive an interim payment is Rs.300000/-. The maximum number of payment is 3 

including final bill payment. Necessary TDS & TDS on GST will be deducted from the 

payment. 

The AMC payment will be made after completion of each year.  

 

8. Period of Honoring Interim Certificate 

The period shall be ten days, from the date of receipt of the Certificate from the 

Architect along with measurement book (‘M’ book) only signed by the Contractor 
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consultants &Architect. 

9. Period of Honoring Final Certificate 

The period shall be one month from the date of receipt of the final certificate from the 

Architect along with ‘M’ book duly signed by Contractor, Consultant and Architects and 

statutory certificates wherever necessary. 

10. Total Security Deposit 

The Total Security Deposit on the contract is calculated as under: 

a) 10.00% on the first Rs. 1,00,000 of the Cost of work. 

b) 7.5% on the next Rs. 1,00,000 of the cost of work. 

c) 5.0% on the next amount up to  Rs.2 crores of the cost of work. 

d) 2.0% for the amount in excess of Rs. 2 crores of the cost of work subject to a ceiling 

on the Total Security at Rs. 25,00,000 

Total Security Deposit shall comprise of 

a) Earnest Money Deposit 

b) Initial Security Deposit 

c) Retention Money 

Initial Security Deposit 

The amount of Initial Security Deposit is calculated at the rate of 2% of the accepted 

value of the tender including the Earnest Money Deposit, subject to a ceiling of Rs. 

5.00 lakhs. The Initial Security Deposit is to be paid by the Contractor to the Bank 

within 14 (fourteen) days of intimation to him of the acceptance of his tender.  

 

Retention Money 

The retention percentage (i.e. deduction from interim bill) shall be 8% of the gross 

value of each interim bill. The maximum amount of retention money shall be the 

balance amount of the Total Security Deposit. 50% of the retention amount will be 

refunded to the Contractor on completion subject to the following: 

 Issue of Virtual Completion Certificate by the consultant. 

 Contractor’s removal of his materials, equipment, labour force, temporary sheds/ 

stores etc., from the site  (excepting for a small presence required if any for the 

Defect Liability Period and approved by the Bank) 

The remaining 50% of the amount may be refunded within One year after the end 

of defects liability period provided he has satisfactorily carried out all the works 

and attended to all defects in accordance with the conditions of the Contract, 

including site clearance. 

 

11. Contractor to provide everything necessary including Electricity & Water 

The Contractor shall provide everything necessary for the proper execution of the  work 

according to the intent and meaning of the drawings, schedule of quantities and 

specifications taken together whether the same may or may not be particularly shown 

or described therein provided that the same can reasonably be inferred there from 

and if the Contractor finds any discrepancies therein he shall immediately and in 



Signature of contractor                                                  Page | 19 

 

writing, refer the same of the Employer/ Architects/ PMC whose decision shall be final 

and binding. 

The Electricity will be provided free of cost for carry out the works in Bank premises. The 

Employer shall on no account be responsible for the expenses incurred by the 

Contractor for arranging the water.  The workers of the contractor should not misuse 

the drinking water facilities of the bank premises. 

The rates quoted against individual items will be inclusive of everything necessary to 

complete the said items of work within the contemplation of the contract, and beyond 

the unit price no extra payment will be allowed for incidental or contingent work, labour 

and/or materials inclusive of all taxes and ~ duties whatsoever except for specific items, 

if any, stipulated in the tender documents.  

The Contractor shall supply, fix and maintain at his own cost, for the execution of any 

work, all tools, tackles, machineries and equipment and all the necessary centering, 

scaffolding, staging, planking, timbering, strutting, shoring, pumping, fencing, boarding, 

watching and lighting by night as well as by day required not only for the proper 

execution and protection of the said work but also for the protection for the public and 

safety of any adjacent roads, streets, walls, houses, buildings, all other erections, matters 

and things and the Contractor shall take down any, remove any or all such centering, 

scaffolding, planking, timbering, strutting, shoring, etc., as occasion shall be required or 

when ordered so to do, and shall fully reinstate and make good all matters and things 

disturbed during the execution of the works to the satisfaction of the Employer/ 

Architects/ PMC.  

The Contractor shall also provide such temporary road and suitable barricades on the 

site as may be necessary for the proper performance of the contract and for his own 

convenience but not otherwise. Upon completion, such roads shall be broken up and 

leveled where so required by the drawings unless the Employer shall otherwise direct. 

The Contractor shall at all times give access to workers employed by the Employer or 

any men employed on the buildings and to provide such parties with proper sufficient 

and if required, special scaffolding, hoists and ladders and provide them with water 

and lighting and leave or make any holes, grooves etc., in any work, where directed 

by the employer as may be required to enable such workmen to lay or fix pipes, 

electrical wiring, special fittings etc. The quoted rates of the tenderers shall accordingly 

include all these above mentioned contingent works.            

12. Compensation for delay in completion of the work 

Should the work be not completed to the satisfaction of the Employer/consultant within 

the stipulated period, the Contractor agrees to pay to the Employer a sum calculated 

as given below by way of compensation for the delay and not as penalty during which 

the work remains un commenced or unfinished after the expiry of the completion date.  

This is an agreed sum of money between parties and the employer need not prove that 

it has suffered damages to avail this money.  

0.5% of the estimated amount shown in the tender per week subject to a ceiling of 10% 

of the accepted contracted sum.  

13. Tools, Storage of Materials, Protective Works and Site Office Requirements 

The Contractor shall maintain a site office with site engineer to receive instruction 
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notices or communications etc.  

All drawings maintained on the site are to be carefully mounted on boards of 

appropriate size and covered with a coat of approved varnish. They are to be 

protected from ravages of termites, ants, and other insects.  

The Contractor shall provide at his own cost all artificial light required for the work and 

to enable other Contractors and sub-Contractors to complete the work within the 

specified time.  

The Contractor shall use the toilets identified by the Bank for use of their workmen and 

keep the same in a clean and sanitary condition to the satisfaction of the Bank / Public 

Health Authorities and shall cause such latrines and soil to be cleared away whenever 

necessary and shall make good all the works disturbed by these conveniences.  

Every precaution shall be taken by the Contractor to prevent the breeding of 

mosquitoes on the works during the construction, and all receptacles; cisterns, water 

tanks etc., used for the storage of water must be suitably protected against breeding 

of mosquitoes.  

The Contractor shall indemnify the Employer against any breach of rules in respect of 

anti-malarial measures.  

The Contractor shall not fix or place any placards or advertisement of any description 

or permit the same to be fixed or placed in or upon any boarding, gantry, building 

structure other than those approved by the Employer .  

Protective Measures: The Contractor from the time of being placed in possession of the 

site must make suitable arrangements for watching, lighting and protecting the work, 

the site and surrounding property by day, by night, on Sundays and other holidays.  

Contractor shall indemnify the Employer against any possible damage to the building, 

roads, or members of the public in course of execution of the work. The Contractor shall 

provide necessary temporary enclosures, gates, entrances, etc., for the protection of 

the work and materials and for altering and adopting the same as may be required 

and removing on completion of the works and making good all works disturbed.  

Storage of materials: The Contractor shall provide and maintain proper sheds for the 

proper storage and adequate protection of the materials etc. and other work that may 

be executed on the site including the tools and materials of sub- Contractors and 

remove same on completion. Cement should be stored one foot above the ground 

level and have pucca raised floor.  

Tools: The theodolite levels, prismatic compass, chain, steel and metallic tapes and all 

other surveying instruments found necessary on the works shall be provided by the 

Contractor for the due performance of this contract as instructed by the Site Engineer. 

All measuring tapes shall be of steel and suitable scaffolding and ladders that may be 

required for safely taking measurement shall be supplied by the Contractor.  

The masteries and the supervisors on the works shall carry with them always a one meter 

or two meter steel tape, a measuring tape of 3 meters, a spirit level, a plumb bob and 

a square and shall check the work to see that the work is being done according to the 

drawing and specifications. The Site Engineer will use any or all measuring instruments 

or tools belonging to the Contractors as he chooses for checking the works executed 

or being executed on the contract. The Contractor should cover in his rates for making 
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provisions for all reasonable facilities for the use of his scaffolding, tools and plant etc. 

by sub-Contractors for their work.  

14. Notice and Patents of Appropriate Authority and Owners  

The Contractor shall conform to the provisions of any Acts of the Central and State 

Governments  relating to the work, and to the Regulations and Bye- laws of any 

authorities, and/or any water, lighting and other companies, and/or authorities with 

whose systems the structures were proposed to have connection and shall before 

making any variations from the drawings or specification that may be associated to so 

conform, give the Employer/ consultant written notices specifying the variations 

proposed to be made and the reasons for making them and apply for instruction 

thereon. The Employer/ Architects/ PMC on receipt of such intimation shall give a 

decision within a reasonable time.  

The Contractors shall arrange to give all notices required for by the said Acts, 

Regulations or Bye-laws to be given to any authority, and to pay to such authority or to 

any public officer all fees that may be properly chargeable in respect of the work and 

lodge the receipts with the Employer.  

The Contractor shall indemnify the Employer against all claims in respect of patent 

rights, royalties, and damages to buildings, roads or members of public in course of 

execution of work and shall defend all actions arising from such claims and shall keep 

the Employer saved harmless and indemnified in all respects from such actions, costs 

and expenses.  

15.  Clearing Site and Setting out Works  

The site shown on the plan shall be cleared of all obstructions, loose stone, and materials 

rubbish of all kinds. All holes or hollows whether originally existing or produced by 

removal or loose stone or materials shall be carefully filled up with earth well rammed 

and leveled off as directed at his own cost. The Contractor shall set out the works and 

shall be responsible for the true and perfect setting out of the work and for the 

correctness of the positions, levels, dimensions and alignment of all parts thereof. If at 

any time, any error shall appear during the progress of any part of the work, the 

Contractor shall at his own expenses rectify such error, if called upon to the satisfaction 

of the Employer. The Contractor shall further set out the works to the alternative positions 

at the site until one is finally approved and the rates quoted in his tender should include 

for this and no extra on this account will be entertained.  

16. Datum  

The average ground level will be considered as the crown of the nearest road, which 

should be taken as "Datum" which is however, subject to final confirmation by the 

Employer/ Architects/ PMC. All levels shown in the drawings are to be strictly adhered 

to.  

17. Benches  

The Contractor is to construct and maintain proper benches of all the main walls, in 

order that the lines and levels may be accurately checked at all times.  

18. Contractor Immediately to Remove All Offensive Matters  

All soil, filth or other matters of any offensive nature taken out of any trench, sewer, 
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drain, cesspool or other place shall not be deposited on the surface but shall be at 

once carted away by the Contractor to place provided by him.  

The Contractor shall keep the foundations and works free from water and shall provide 

and maintain at his own expenses electrically or other power driven pumps and other 

plant to the satisfaction of the Employer for the purpose, until the building is handed 

over to the Employer. The Contractor shall arrange for the disposal of the water so 

accumulated to the satisfaction of the Employer and local authority and no claims will 

be entertained afterwards if he does not include in his rates for the purpose.  

19. Access  

Any authorized representative of the Employer shall at all reasonable times have free 

access to the works and/or to the, workshops, factories or other places where materials 

are being prepared or constructed for the work and also to any place where the 

materials are lying or from where they are being obtained, and the Contractor shall 

give every facility to the Bank or their representatives necessary for inspection and 

examination and test of the materials and workmanship. Except the representatives of 

the Employer no person shall be allowed at any time without the written permission of 

the Employer.  

20.  Materials, Workmanship, Samples, Testing of Materials  

All the works specified and provided for in the specifications or which may be required 

to be done in order to perform and complete any part thereof shall be executed in the 

best and most workmanlike manner with materials of the best and approved quality of 

the respective kinds in accordance with the particulars contained in and implied by 

the specifications and as represented by the drawings or according to such other 

additional particulars, and instructions as may from time to time be given by the 

Employer/ consultant during the execution of the work, and to his entire satisfaction.  

If required by the Employer/ consultant, the Contractor shall have to carry out tests on 

materials and workmanship in approved materials testing laboratories or as prescribed 

by the Employer/ consultant at his own cost to prove that the materials etc.  Under test 

conform to the relevant I.S. Standards or as specified in the specifications. The 

necessary charges for preparation of mould (in case of concrete cube) transporting, 

testing etc., shall have to be borne by the Contractor. No extra payment on this 

account should in any case be entertained.  

All works to be carried out generally as per BIS Specifications. 

Branded items, i.e., BIS compliant items specified in the tender shall not be tested 

separately.  However, the other items if approved by Bank will be subjected to testing 

as per tender specifications. 

For imported materials, for which standard testing procedures are not available in India, 

the Contractor shall obtain necessary test certificates for such materials from the 

manufacturer to that effect that the materials comply with all codal provisions with 

respect to physical, chemical and functional parameters. 

All the materials (except where otherwise described) stores and equipment required 

for the full performance of the work under the contract must be provided through 

normal channels and must include charge for import duties, sales tax, octroi and other 

charges and must be the best of their kind available and the Contractors must be 
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entirely responsible for the proper and efficient carrying out of the work. The work must 

be done in the best workmanlike manner. Samples of all materials to be used must be 

submitted to the Employer/ Architects/ PMC and written approval from Employer/ 

consultant must be obtained prior to placement of order.  

During inclement weather the Contractor shall suspend concreting and plastering for 

such time as the Employer/ Architects/ PMC may direct and shall protect from injury all 

work when in course of execution. Any damage (during constructions) to any part of 

the work for any reasons due to rain, storm, or neglect of Contractor shall be rectified 

by the Contractor in an approved manner at no extra cost.  

Should the work be suspended by reason of rain, strike, lock -outs or any other cause, 

the Contractor shall take all precautions necessary for the protection of work and at his 

own expenses shall make good any damage arising from any of these causes.  

The Contractor shall cover up and protect from damage, from any cause, all new work 

and supply all temporary doors, protection to windows and any other requisite 

protection for the execution of the work whether by himself or special tradesmen or 

sub-Contractor and any damage caused must be made good by the Contractor at 

his own expenses.  

21. Removal of Improper Work  

The Employer shall during the progress of the work have power to order in writing from 

time to time the removal from the work within such reasonable time or times as may be 

specified in the order of any materials which in the opinion of the Employer/ Architects/ 

PMC are not in accordance with specification or instructions, the substitution or proper 

re-execution of any work executed with materials or workmanships not in accordance 

with the drawings and specifications or instructions. In case the Contractor refuses to 

comply with the order the Employer shall have the power to employ and pay other 

agencies to carry out the work and all expenses consequent thereon or incidental 

thereto as certified by the Employer/ consultant shall be borne by the Contractor or 

may be deducted from any money due to or that may become due to the Contractor. 

No certificate which may be given by the Architects shall relieve the Contractor from 

his liability in respect of unsound work or bad materials.  

 

22. Site Engineer/ Consultant: 

The term "Site Engineer/ consultant" shall mean the person/agencies appointed and 

paid by the Employer to superintend the work. The Contractor shall afford the Site 

Engineer/ consultant every facility and assistance for examining the works and 

materials and for checking and measuring work and materials. The Site 

Engineer/consultant shall have no power to revoke, alter, enlarge or relax any 

requirements of the Contractor or to sanction any day work, additions, alterations, 

deviations or omissions or any extra work whatever, except in so far as such authority 

may be specially conferred by a written order of the Employer  

The Site Engineer/consultant shall have power to give notice to the Contractor or to his 

foreman, of non-approval of any work or materials and such work shall be suspended 

or the use of such materials shall be discontinued until the decision of the Employer is 

obtained. The work will from time to time be examined by the Architects, Engineer from 



Signature of contractor                                                  Page | 24 

 

the Premises Department of the Employer and the Site Engineer, if any. But such 

examination shall not in any way exonerate the Contractor from the obligation to 

remedy any defects which may be found to exist at any stage of the work or after the 

same is complete. Subject to the limitations of this clause the Contractor shall take 

instructions only from the consultant/ Employer or his representative. 

23. Contractor's Employees  

The Contractor shall employ technically qualified and competent supervisors for the 

work who shall be available (by turn) throughout the working hours to receive and 

comply with instructions of the Employer/ consultant. The Contractor shall engage at 

least one experienced Engineer as site-in-charge for execution of the work. The 

Contractor shall employ in connection with the work persons having the appropriate 

skill or ability to perform their job efficiently. The Contractor shall employ local labourers 

on the work as far as possible.  

No labourer below the age of sixteen years and who is not an Indian National shall be 

employed on the work.  

Any labourer supplied by the Contractor to be engaged on the work on day-work basis 

either wholly or partly under the direct order or control of the Employer or his 

representative shall be deemed to be a person employed by the Contractor.  

The Contractor shall comply with the provisions of all labour legislation including the 

requirements of   

e) The Payment of Wages Act  

f) Employer's Liability Act  

g) Workmen's Compensation Act Contract Labour (Regulation & 

Abolition) Act, 1970 and  

h) Central Rules 1971.  

i) Apprentices Act 1961  

j) Minimum Wages Act  

k) Any other Act or enactment relating thereto and rules framed            

thereunder from time to time.  

 

The Contractor shall keep the Employer saved harmless and indemnified against claims 

if any of the workmen and all costs and expenses as may be incurred by the Employer 

in connection with any claim that may be made by any workmen.  

The Contractor shall comply at his own cost with the order of requirement of any Health 

Officer of the State or any local authority or of the Employer regarding the 

maintenance of proper environmental sanitation of the area where the Contractor's 

labourers are housed or accommodated, for the prevention of small pox, cholera, 

plague, typhoid, malaria and other contagious diseases. The Contractor shall provide, 

maintain and keep in good sanitary condition adequate sanitary accommodation and 

provide facilities for pure drinking water at all times for the use of men engaged on the 

works and shall remove and clear away the same on completion of the works. 

Adequate precautions shall be taken by the Contractor to prevent nuisance of any 

kind on the works or the lands adjoining the same.  

The Contractor shall arrange to provide first-aid treatment to the laborers engaged on 

the works. He shall within 24 hours of the occurrence of any accident at or about the 



Signature of contractor                                                  Page | 25 

 

site or in connection with execution of the works, report such accident to the Employer 

and also to the Competent Authority where such report is required by law.  

24. Dismissal of Workmen  

The Contractor shall on the request of the Employer immediately dismiss from works any 

person employed thereon by him, who may in the opinion of the Employer be 

unsuitable or incompetent or who may misconduct himself. Such discharges shall not 

be the basis of any claim for compensation or damages against the Employer or any 

of their officer or employee.  

25. Assignment  

The whole of the works included in the contract shall be executed by the Contractor 

and the Contractor shall not directly or indirectly transfer, assign or underlet the 

contract or any part, share or interest therein nor, shall take a new partner, without 

written consent of the Employer and no subletting shall relieve the Contractor from the 

full and entire responsibility of the contract or from active superintendence of the work 

during their progress.  

26. Damage to Persons and Property Insurance Etc.  

The Contractor shall be responsible for all injury to the work or workmen to persons, 

animals or things and for all damages to the structural and/or decorative part of 

property which may arise from the operations or neglect of himself or of any sub-

Contractor or of any of his or a sub-Contractor's employees, whether such injury or 

damage arise from carelessness, accident or any other cause whatsoever in any way 

connected with the carrying out of this contract. The clause shall be held to include 

inter-alia, any damage to buildings whether immediately adjacent or otherwise, and 

any damage to roads, streets, foot paths or ways as well as damages caused to the 

buildings and the works forming the subject of this contract by rain, wind or other 

inclemency of the weather.  

The Contractor shall indemnify the Employer and hold harmless in respect of all and any 

expenses arising from any such injury or damages to persons or property as aforesaid 

and also in respect of any claim made in respect of injury or damage under any acts 

of compensation or damage consequent upon such claim.  

The Contractor shall reinstate all damage of every sort mentioned in this clause, so as 

to deliver the whole of the contract works complete and perfect in every respect and 

so as to make good or otherwise satisfy all claims for damages to the property or third 

parties.  

The Contractor shall effect the insurance necessary and indemnify the Employer 

entirely from all responsibility in this respect. The insurance must be placed with a 

company approved by the Employer and must be effected jointly in the name of the 

Contractor and the Employer and the policy lodged with the latter. The scope of 

insurance is to include damage or loss to the contract itself till this is made over in a 

complete state. Insurance is compulsory and must be effected from the very initial 

stage. The Contractor shall also be responsible for anything which may be excluded 

from damage to any property arising out of incidents, negligence or defective carrying 

out of this contract.  

The Employer shall be at liberty and is hereby empowered to deduct the amount of 
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any damages, compensations, costs, charges and expenses arising or accruing from 

or in respect of any such claim for damages from any sums due or to become due to 

the Contractor.  

27. Insurance 

The Contractor shall arrange to take “Contractors all risk insurance policy” including 

third party liability, covering the entire period of contract (including extended period if 

any) for the entire scope of works for a risk cover not less than the contract value 

Unless otherwise instructed the Contractor shall insure the works and keep them insured 

until the virtual completion of the contract against loss or damage by fire and /or 

earthquake, flood. The insurance must be placed with a company approved by the 

Employer, in the joint names of the Employer and the Contractor for such amount and 

for any further sum if called to do so by the employer, the premium of such further sum 

being allowed to the Contractor as an authorized extra.  

The Contractor shall as soon as the claim under the policy is settled or the work 

reinstated by the Insurance Company should they elect to do so, proceed with due 

diligence with the completion of the works in the same manner as though the fire has 

not occurred and in all respects under the conditions of the contract. The Contractor 

in case of rebinding or reinstatement after fire shall be entitled to extension of time for 

completion as the Employer may deem fit.  

28. Accounts, Receipts & Vouchers 

The Contractor shall, upon the request of the Employer furnish them with all the invoices, 

accounts, receipts and other vouchers that they may require in connection with the 

works under this contract. If the Contractor shall use materials less than what he is 

required under the contract, the value of the difference in the quantity of the materials 

he was required to use and that he actually used shall be deducted from his dues. The 

decision of the Employer shall be final and binding on the Contractor as to the amount 

of materials the Contractor is required to use for any work under this contract.  

Before taking any measurement of any work the Site Engineer or a subordinate 

deputed by him shall give reasonable notice to the Contractor. If the Contractor fails 

to attend at the measurements after such notice or fails to countersign or to record the 

difference within a week from the date of measurement in the manner required by the 

Site Engineer, then in any such event the measurements taken by the Site Engineer or 

by the subordinate deputed by him as the case may be is final and binding on the 

Contractor and the Contractor shall have no right to dispute the same.  

 

29. Payments  

All bills shall be prepared by the Contractor in the form prescribed by the Employer/ 

consultant. The bills in proper forms must be duly accompanied by detailed 

measurements in support of the quantities of work done and must show deductions for 

all previous payments, retention money, etc.  

The Employer/ consultant shall issue a certificate after due scrutiny of the Contractors' 

bill stating the amount due to the Contractor from the Employer and the Contractor 

shall be entitled to payment thereof, within the period of honoring certificates named 
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in these documents. In case of delay due to some reasons in the processing of such bills 

for payment, an advance of 75% of the billed Amount shall be paid on the request of 

the Contractor for the smooth progress of the work. The amount stated in an interim 

certificate shall be the total value of work properly executed and 75% of invoiced value 

of material brought to site for permanent incorporation into the work up to the date of 

the bill less the amount to be retained by the Employer as retention money vide clause 

11 of the general conditions of contract, less TDS, less installments previously paid under 

these conditions, provided that such certificate shall only include the value of said 

material and goods as and from such time as they are reasonably, properly and not 

prematurely brought to or placed adjacent to the work and then only if adequately 

protected against weather or other causalities .  

The Employer will deduct retention money as per tender conditions. The refund of 

retention money will be made as specified in the said clause. 

If the Employer has supplied any materials or goods to the Contractor, the cost of any 

such materials or goods will be, progressively deducted from the amount due to the 

Contractor in accordance with the quantities consumed in the work.  

All the interim payments shall be regarded as payments by way of advance against 

the final payment only and not as payments for work actually, done and completed, 

and shall not preclude the Requiring of bad, unsound, and- imperfect or unskilled work 

to be; removed and taken away and reconstructed, or re-erected or be considered as 

an admission of the due performance of the contract, or any part thereof in any 

respect or the accruing of any claim, nor shall, it conclude, determine or affect in 

anyway the power of the Employer under these conditions or any of them as to the 

final settlement and adjustment of the accounts or otherwise or in any other way vary 

or affect the contract. The final bill shall be submitted by the Contractor within one 

month of the date fixed for completion of the work or of the date of certificate of 

completion furnished by the Site Engineer and payment shall be made within three 

months.  

30. Final Payment  

The final bill shall be accompanied by a certificate of completion from the Consultants 

& Architects. Payments of final bill shall be made after deduction of Retention Money 

as specified in clause 1o of the Special Instructions to tenderers less TDS & Other 

applicable taxes etc. The acceptance of payment of the final bill by the Contractor 

would indicate that he will have no further claim in respect of the work executed.  

31. Variation/Deviation  

The price of all such additional items/ non-tendered items will be worked out on the 

basis of rates quoted for similar items in the contract wherever existing or on engineering 

rate analysis based on prevalent fair price of labour, material and other components 

as required. The tender rates shall hold good for any increase or decrease in the 

tendered quantities up to variation of 25%. For variation beyond 25%, the rate for the 

respective item may be reviewed on mutually agreed terms.  

32. Substitution  

Should the Contractor desire to substitute any materials and workmanship, he/they 

must obtain the approval of the Employer/ onsultant. in writing for any such substitution 
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well in advance. Materials designated in this specification indefinitely by such term as 

"Equal" or "Other approved" etc. specific approval of the Employer/ Architects/ PMC 

has to be obtained in writing.  

33. Preparation of Building Works for Occupation and Use on Completion  

The whole of the work will be thoroughly inspected by the Contractor and deficiencies 

and defects put right. On completion of such inspection the Contractor shall inform the 

Employer that he has completed the work and it is ready for inspection.  

On completion the Contractor shall clean all works/Serviced Areas at all places of the 

building. He will leave the entire building neat and clean and ready for immediate 

occupation and to the satisfaction of the Bank.  

34. Clearing Site on Completion  

On completion of the works the Contractor shall clear away and remove from the site 

all constructional plant, surplus materials, rubbish and temporary works of every kind 

and leave the whole of the site and the works clean and in a workman like condition 

to the satisfaction of the Employer/ consultant. 

35. Defects after Completion  

The Contractor shall make good at his own cost and to the satisfaction of the Employer 

all defects, shrinkage, settlements or other faults which may appear within 12 months 

after completion of the work. In default the Employer may employ and pay other 

persons to amend and make good such damages, losses and expenses consequent 

thereon or incidental thereto shall be made good and borne by the Contractor and 

such damages, loss and expenses shall be recoverable from him by the Employer or 

may be deducted by the employer, in lieu of such amending and making good by the 

Contractor, deduct from any money due to the Contractor a sum equivalent to the 

cost of amending such work and in the event of the amount retained being insufficient, 

recover that balance from the Contractor from the amount retained under clause 

No.11 together with any expenses the Employer may have incurred in connection 

therewith. 

36. Concealed Work  

The Contractor shall give due notice to the Employer/ consultant whenever any work is 

to be buried in floor/ earth, concrete, ceilings or in the bodies of walls or otherwise 

becoming inaccessible later on, in order that the work may be inspected and correct 

dimensions taken before such burial, in default whereof the same shall, at the opinion 

of the Employer/ consultant be either opened up for measurement at the Contractor's 

expense or no payment may be made for such materials. Should any dispute or 

differences arise after the execution of any work as to measurements etc., or other 

matters which cannot be conveniently tested or checked, the notes of the Employer/ 

consultant shall be accepted as correct and binding on the Contractor.  

37. Escalation  

The rate quoted shall be firm throughout the tenure of the contract (including extension 

of time, if any, granted) and will not be subject to any fluctuation due to increase in 

cost of materials, labour, sales tax, octroi, etc. unless specifically provided in these 

documents.  
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38. Idle Labour  

Whatever the reasons may be no claim for idle labour, additional establishment cost of 

hire and labour charges of tools and plants would be entertained under any 

circumstances.  

39. Suspension  

If the Contractor except on account of any legal restraint upon the Employer 

preventing the continuance of the work or in the opinion of the Employer shall neglect 

or fail to proceed with due diligence in the performance of his part of the contract or 

if he shall more than once make default, the Employer shall have the power to give 

notice in writing to the Contractor requiring the work to be proceeded within a 

reasonable manner and with reasonable dispatch, such notice purport to be a notice 

under this clause.  

After such notice has been given the Contractor shall not be at liberty to remove from 

the site of the works or from any ground contiguous thereto any plant or materials to 

subsist from the date of such notice being given until the notice shall have been 

complied with. If the Contractor fails to start the work within seven days after such 

notice has been given to proceed with the works as therein prescribed, the Employer 

may proceed as provided in clause 42 (Termination of Contract by Employer).  

40. Termination of Contract by Employer  

If the Contractor being a company go into liquidation whether voluntary or compulsory 

or being a firm shall be dissolved or being an individual shall be adjudicated insolvent 

or shall make an assignment or a composition for the benefit of the greater Para, in 

number of amount of his creditors or shall enter into a Deed or arrangement with his 

creditors, or if the Official Assignee in insolvency, or the Receiver of the Contractor in 

insolvency, shall repudiate the contract, or if a Receiver of the Contractor's firm 

appointed by the court shall be unable, within fourteen days after notice to him 

requiring him to do so, to show to the reasonable satisfaction of the employer that he 

is able to carry out and fulfill the contract, and if so required by the employer to give 

reasonable security therefore. or if the Contractor shall suffer execution to be issued, or 

shall suffer any payment under this contract to be attached by or on behalf of and of 

the creditors of the Contractor, or shall assign, charge or encumber this contract or any 

payments due or which may become due to the Contractor, there under, or shall 

neglect or fail to observe and perform all or any of the acts matters of things by this 

contract, to be observed and performed by the Contractor within three clear days 

after the notice shall have been given to the Contractor in manner hereinafter 

mentioned requiring the Contractor to observe or perform the same or shall use 

improper materials or workmanship in carrying on the works, or shall in the opinion of 

the employer not exercise such due diligence and make such due progress as would 

enable the work to be completed within due time agreed upon, and shall fail to 

proceed to the satisfaction of the employer after three clear days’ notice requiring the 

Contractor so to do shall have been given to the Contractor as hereinafter mentioned, 

or shall abandon the contract, then and in any of the said cases, the Bank may 

notwithstanding previous waiver determine the contract by a notice in writing to the 

effect as hereinafter mentioned, but without thereby effecting the powers of the 

employer of the obligations and liabilities of the Contractor the whole on which shall 

continue in force as fully as if the Contract, had not been so determined and as if the 
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works subsequently executed had been executed by or on behalf of the Contractor 

(without thereby creating any trust in favour of the Contractor) further the employer or 

his agent, or servants, may enter upon and take possession of the work and all plants, 

tools, scaffolding, sheds, machinery, steam and other power, utensils and materials 

lying upon premises or the adjoining lands or roads and sell the same as his own 

property or may employ the same by means of his own servants and workmen in 

carrying on and completing the works or by employing any other Contractors or other 

persons or person to complete the works, and the Contractor shall not in any way 

interrupt or do any act, matter of thing to prevent or hinder such other Contractors or 

other persons or person employed from completing and finishing or using the materials 

and plants for the works when the works shall be completed, or as soon thereafter as 

conveniently may be, the employer shall give notice in writing to the Contractor to 

remove his surplus materials and plants and should the Contractor fail to do so within a 

period of 14 days after receipt by him the employer may sell the same by Public Auction 

and shall give credit to the Contractor for the amount so realized.  

Any expenses or losses incurred by the employer in get the works carried out by other 

Contractors shall be adjusted against the amount payable to the Contractor by way 

of selling his tools and plants or due on account of work carried out by the Contractor 

prior to engaging other Contractors or against the Security Deposit.  

41. Arbitration  

All disputes or differences of any kind whatsoever which shall at any time arise between 

the parties hereto touching or concerning the works or the execution or maintenance 

thereof of this contract or the rights touching or concerning the works or the execution 

of maintenance thereof of this contract or the construction remaining operation or 

effect thereof or to the rights or liabilities of the parties or arising out of or in relation 

thereto whether during or after determination foreclosure or breach of the contract 

(other than those in respect of which the decision of any person is by the contract 

expressed to be final and binding) shall after written notice by either party to the 

contract to the other of them and to the Employer hereinafter mentioned be referred 

for adjudication to a sole Arbitrator to be appointed as hereinafter provided.  

For the purpose of appointing the sole Arbitrator referred to above, the Employer will 

send within thirty days of receipt of the notice, to the Contractor a panel of three names 

of persons who shall be presently unconnected with the organization for which the work 

is executed.  

The Contractor shall on receipt of the names as aforesaid, select anyone of the person’s 

name to be appointed as a sole Arbitrator and communicate this name to the 

Employer within thirty days of receipt of the names. The Employer shall there upon 

without any delay appoint the said person as the Sole Arbitrator. If the Contractor fails 

to communicate such selection as provided above within the period specified, the 

competent Authority shall make the selection and appoint the selected person as the 

Sole Arbitrator.  

If the Employer fails to send to the Contractor the panel of three names as foresaid 

within the period specified, the Contractor shall send to the Employer a panel of three 

names of persons who all shall be unconnected with either party. The Employer shall on 

receipt of the names as aforesaid select anyone of the person’s names and appoint 

him as the Sole Arbitrator. If the Employer fails to select the person and appoint him as 
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the Sole Arbitrator within 30 days of receipt of the panel and inform the Contractor 

accordingly, the Contractor shall be entitled to appoint one of the persons from the 

panel as the Sole Arbitrator and communicate this name to the Employer.  

If the Arbitrator so appointed is unable or unwilling to act or resigns his appointment or 

vacates his office due to any reason whatsoever another Sole Arbitrator shall be 

appointed as aforesaid.  

The work under the Contract shall, however, continue during the, arbitration 

proceedings and no payment due or payable to the Contractor shall be withheld on 

account of such proceedings.  

The Arbitrator shall be deemed to have entered on the reference on the date he issued 

notice to both the parties fixing the date of the first hearing.  

The Arbitrator may from time to time, with the consent of the parties, enlarge the time 

for making and publishing the award.  

The Arbitrator shall give a separate award in respect of each dispute or difference 

referred to him. The Arbitrator shall decide each dispute, in accordance with the terms 

of the contract and give a reasoned award. The venue of arbitration shall be such 

place as may be fixed by the Arbitrator in his sole discretion.  

The fees, if any, of the Arbitrator shall, if required to be paid before the award is made 

and published, be paid half and half by each of the parties. The cost of the reference 

and of the award including the fees, if any, of the Arbitrator who may direct to and by 

whom and in what manner, such costs or any part thereof shall be paid and may fix or 

settle and amount of costs to be so paid. The award of the Arbitrator shall be final and 

binding on both the parties.  

Subject to aforesaid the provisions of the Arbitration Act 1996 or any statutory 

modification or re-enactment thereof and the rules made there under, and for the time 

being in force, shall apply to the arbitration proceeding under this clause.  

The Employer and the Contractor hereby also agree that arbitration under clause shall 

be a condition precedent to any right to action under the contract with regard to the 

matters hereby expressly agreed to be so referred to arbitration.  

*******  
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BRIEF SCOPE OF WORK 

 

1) The contractor shall Design, Engineering, Supply Installation, Testing and Commissioning 

and Operation & Maintenance of 12 kWp Grid interactive roof top Solar Photo Voltaic system 

at IOB- Maramalai Nagar branch, Chengelpet dist, Tamil Nadu  

 

2) The contractor shall also obtain necessary clearances/approvals for installation of 12 Kwp 

grid interactive solar power plant from the competent authorities. The copy of the 

approvals, certificates has to be submitted to the Employer. The contractor is responsible to 

obtain the necessary clearances/approvals for installation/operation of 12 kWp grid 

interactive solar power plant and also for power purchase/sale from the competent 

authorities, if required.  Liaisoning for getting all mandatory approval pertaining to subsidy / 

Net metering etc..  Payment to the prospective contractor for this liasoning work (as per the 

BOQ) in getting project approval from TEDA/MNRE/ Tangedco/CEA will be released only on 

submission of approval for the subject project to the Bank for the full capacity including 

existing capacity and payment to the prospective contractor for liasoning work (as per 

BOQ) in getting net-metering will be processed only after installation of net-metering in the 

premises by Tangedco  for the subject project. 

 

3) The solar panel shall be installed at a suitable height and the entire arrangement shall 

withstand wind speed of 180 kMPH.  The fixing arrangement of the panel shall be on GI 

structure resting on concrete blocks placed on the terrace floor. 

 

4) The structure and solar panel drawings with weight shall be vetted by consultant 

/Employer before installation of solar power plant.  The contractor shall not damage the 

existing roof while installation of support structures of solar power plant. In case of any 

damage done to the water proofing and detect leakage due to the same, the contractor 

will be responsible to rectify the same at their cost to the full satisfaction of the bank.  

 

5) Solar Power plant Single line diagram/ General Arrangement / technical documents / 

civil drawings / Support structures / Cable race way layout including installation details shall 

be approved by the Consultant / Employer before installation of solar power plant. 

 

5) The contractor shall visit the site, understand the site logistics and access the actual 

requirement before submitting tender. 

 

7) The complete electrical system arrangement, installation, including laying of cables / 

wiring, installation of support structures, civil works shall be done in consultation with 

Consultant / Employer. 

 

8) A copy of SLD, GA, Circuit diagrams, drawings of civil works shall be submitted to the 

Consultant / Bank at the time of installation. 

 

9) The complete setup from design, engineering, supply, erection and commissioning 

including grid connectivity and Operation & Maintenance of Solar PV System is under 

contractor’s scope. 
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10) Suitable Energy meter with time totalizer shall be supplied and installed as directed by 

consultant  / Employer as per specification given in the tender to monitor the daily 

generation. 

 

11)  The operation & maintenance of Solar Photovoltaic Power Plant for a period of 05 years 

(in addition to DLP period of one year) would include wear, tear, overhauling, machine 

breakdown, insurance, and replacement of defective modules, invertors / Power 

Conditioning Unit (PCU), spares, consumables & other parts as per warranties & guarantees 

given in the tender. 

 

12) During O&M period of 5 years (in addition to DLP period of one year) contractor shall 

carryout the works as per the schedule give the tender document. 

 

13) The contractor shall make necessary arrangements to safe guard and maintain the solar 

power plant from seasonal changes, thefts, etc. for the entire AMC (O&M) period. 

 

14) Contractor will comply with all the IE Rules. 1956, Indian Electricity Act. 2003 and 

regarding the work of repairs and maintenance  

 

16) The SLD & Available terrace area given in the tender is indicative only.  The bidder is 

completely responsible for preparation of drawings etc, site survey before submitting the 

bid and after award of contract (successful bidder).  

 

17) The vendor should make necessary arrangement towards all kinds / modes of transport 

/ arrangement of scaffolding / ladders etc., to complete the job at the slanted roof.  The 

tender cost deemed to be included in the quoted price and no extra claim will be 

entertained.  

 

 
*******  
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TECHNICAL SPECIFICATIONS FOR EQUIPMENTS 

 

1.0  Outline scheme of the project 

i. The array capacity of the proposed grid connected PV power plant shall be12KWp.PV 

array should be installed as indicated in the layout drawing and supported as per the 

specification given in the technical specification. The installation is on the roof top of the 

IOB SIDCO industrial area branch, Maramali Nagar. 

ii. The fixing arrangement of the solar panel on the terrace shall be on GI structure resting 

on concrete blocks resting on the floor. No drilling shall be carried out on the terrace dur 

to water seepage problems. 

iii. The power plant shall be connected to the existing (Bank) LT system through grid tie 

string inverters of suitable capacity as per specification each and with output voltage 

of 415V 3-phase, 50 Hz AC. 

iv. The inverters shall be located at the terrace in a closed / or as directed by Consultant 

as per the layout drawing 

v. The output of the new grid tie inverters (12Kw) are to be terminated to the Sub panel in 

the ground floor of the building 

vi. Out of the 2 nos energy meters to be employed for measuring the solar generation, one 

will be fixed on the ACDB and other at the sub panel in the ground floor where solar 

power is evacuated.. 

vii. The interface ports provided in the grid tie string inverters will measure the amount of 

energy generated and same will be wired to the monitor. 

viii. The SPV power plant to be installed should be robust, economic. Efficient and time 

tested. 

ix. A reverse power relay will be fixed on the ACDB with suitable CTs fixed on the EB supply 

side to avoid feedback of power to the DG set 

 

2.0 Solar PV Modules 

 

The cell of the modules shall be Monocrystalline. The capacity shall be considered as 550Wp 

per module. The approx number of modules shall be 22 no. The PV modules shall qualify IEC-

61215 or IS-14286 and IEC-61730. The proposed PV modules have test certificates issued from 

accredited test laboratories of MNRE (Ministry of new and renewable energy). Test 

certificates issued by IEC accredited laboratories are also acceptable. The proposed PV 

modules shall be manufactured in India.  
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Each PV module used in this project must use an RF (Radio frequency) identification tag. 

The information must be mentioned in the RFID tag used in each module as per guide lines 

of MNRE which must be inside the laminate and able to withstand harsh environment 

condition. 

 

Technicalspecificationofthe PV Module shallincludebut not limitedto the following: 

 

Sl. No Item Description 

1.0 Certification i)         IEC61215 orIS 14286 
ii)        IEC61730 

1.1 Test  certificate  issuing 
authority. 

NABL/IECAccreditedTestingLaboratoriesor
MNRE accreditedtestcenters (preferably 
the latest ). 

 2.0 PVCell  
2.1 Type Mono crystalline 
2.2 Size 156mm x 156mm 
3.0 PVModule  
3.1 RatingatSTC 550Wp, 144 cells (withoutanynegative 

tolerance) 

3.2 Efficiency Minimum 14% 
3.3 Fill factor Minimum70% 
3.4 Withstanding voltage 1000V DC 
3.5 Glass Toughened 
3.5.1 Thickness 3.2 mm(minimum) 
3.5.2 Type Hightransmission,lowiron,tampered&texture

d 
glass with antireflective coating. 3.6 PVModuleJunction Box  

3.6.1 Protectionlevel IP 65 or above 
3.7 Bypass Diode  
3.7.1 SystemVoltage (Vsys) 1000Vdc 
3.7.2 Number 3 numbers 
3.8 Module Frame  
3.8.1 Type Anodized aluminumframe 

 

3.0  PV Array 
 

Specification of the PV Arrayshall includebutnotlimitedtothefollowing: 
 

Sl. No Item Description 

1.0 NominalCapacity 12 kWp  

2.0 PV     Module     
interconnection 
connector 

 

MC-4  

3.0 PVModuleinterconnection
cable and arraycable 

 

PV 1-F standard / NEC standard “USE-2 or 
RHW-2” type (doubleinsulated) 
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4.0 PVarrayStringVoltage Compatible with the MPPT Channel of the 
inverter 

5.0 NumberofParallelStringag
ainst 
eachMPPTChannel 

02 Nos (Maximum) / AS Specified by 
manufacturer 

 

4.0       Array Structure 

 
 

1. PV array shall be installed on the GI channel supports resting on the Concrete blocks 

on the terrace floor. 

2. PV array mounting channel shall be GI with combination of either I,C,L or as per 

structural design requirement. The structure shall be capable of with standing a wind 

load of 180 Km/Hr after installation. ( Structural design document to be submitted by 

the contractor ). 

3. The weight of the metallic part of the PV module  

4. Structure shall be corrosion resistant and electrically compatible with the materials 

used in the module frame, fasteners, nuts and bolts. 

5. The mounting channel shall be made of hot dip galvanized MS structure of minimu 

galvanizing thickness of 120 microns ( Test certificate to be submitted by the 

contractor from standard testing lab to prove the thickness of galvanization ). 

6. The channel shall be supplied complete with all members to be compatible for 

allowing easy installation. 

7. The module mounting channel shall have to be designed and fabricated with 

optimum tilting angle considering the site condition. 

8. The channel shall have to be designed for simple mechanical and electrical 

installation. It shall support solar photo Voltaic modules at a given orientation, absorb 

and transfer the mechanical loads to the building structure. 

9. All fasteners for supporting conduits, nuts and bolts shall be stainless steel of grade SS-

314. The same shall be supported on concrete blocks. No drilling on the terrace floor 

is allowed. 

10. The module mounting structure shall have to be adequately protected against 

climate condition. The array support shall support SPV modules at a given orientation 

and absorb and transfer the mechanical load to the building properly 

11.  The channel shall be designed for simple mechanical and electrical installation. 

There are no requirement of welding or complex machinery at the installation site. 

12. The specification of GI section shall be as per IS-808. 

13. The supplier shall specify the installation details of the PV modules and the support 

structures with appropriate design and drawings 

 
 
5.0    PVArray Junction Box (AJB) 

 

ArrayJunctionBox(AJB)shall have to be usedfor terminationofstring prior connecting 

arraywitheachinverter.  There shall betwo Arrays Junction Box 

incase,theinverterislocatedelsewhereaway fromPVArray.Thedesiredspecificationof 

the PV ArrayJunction Box and accessories shall include but not  limited to  the 

following: 
 

Sl 
No 

ItemDescription Desired Data 



Signature of contractor                                                  Page | 37 

 

1.0 Enclosure  
1.1 DegreeofProtection IP65 with UVProtected 
1.2 Material Polycarbonate. 
1.3 Withstanding voltage 1000V DC 
1.4 WithstandingTemperature 100 0C 

1.5 Accessoriesmountingarrangemen
t 

DIN Rail 
1.6 NumberofStrings entry As maybe required 
2.0 Cable Entryand Exit  
2.1 Position Bottomatcable entryand exit 
2.2 Cable Entryand 

Exitconnectortype 
MC 4 Connector(PVArrayString cable) 

2.3 Cable gland Earthingcable entry 
3.0 Surge ProtectingDevice (SPD)  
3.1 Type DC 
3.2 Approved Make OBOBetterman / ABB/ Legrand 

 

3.3 Protectionclass Type B+C 
3.4 Numberofset As maybe required asperstringDesign 
3.5 SystemVoltage Matched with SystemVoltage 1000 

VDC 4.0 Fuse with fuseholder  
4.1 Position Positive andnegative 

terminalforeachseries string 
4.2 Type Glassfuse, forPVUseonly 
4.3 Rating Current:Minimum1.25 times the 

ratedshort 
circuitcurrentofthestring 
Voltage:Minimum1000 VDC 
 

   
 

6.0  GridConnectedInverter 
 

The invertersshallbeofstring inverter. Theproposed12 KW for gridconnectedsolar PV 

power plant shallbe connected with grid. As such, the 

invertersshallbecompatibletooperatewithexistingutility 

supply.ThePVsystemshallcompriseof One Number of grid tie inverters each of nominal 

capacity 12 KW  

Specificationof 12Kw 1 grid tie inverter shallinclude but not limitedto the following: 

 

S.No. OperatingParameter Desired specification 

1.0 Type Grid  connected StringInverter 
2.0 Usage Speciallyused forPVsystem 
3.0 Standards  
3.1 EfficiencyMeasurement IEC61683/EquivalentBISStd. 
3.2 Environmentaltesting IEC60068-2 (1,2,14,30) 

/Equivalent BIS Std. 
3.3 Interfacingwith utility grid IEC61727 

3.4 IslandingPrevention 
Measurement 

IEC62116 

3.5 TypeTestcertificate 
issuingauthority 

(foritemno 3.1 ,3.2,3.3 and 3.4 ) 

NABL/IECAccreditedTestingLaboratories 

orMNRE approved testcenters. 
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4.0 Input (DC)  
4.1 PVarrayconnectivitycapacity 12 kWp  

4.2 MPPTVoltage range Compatible withthearray voltage 
4.3 NumberofMPPTChannel 2 nos (Minimum) 
5.0 Output (AC)  
5.1 NominalACPoweroutput 12 KW 
5.2 NumberofGrid Ph 3Ø 
5.3 Adjustable ACvoltage range Programmable as pergrid 

condition360V- 
455V 5.4 Frequencyrange 47-53 Hz 

5.5 AC wave form Sinewave 
5.6 THD Lessthan 3% 
5.7 Switching High frequencytransformer/transformer 

less 
6.0 GeneralElectricaldata  
6.1 Efficiency(Maximum) 95 % 
6.2 Sleep mode consumption Lessthan 5W 
7.0 Protection  
7.1 DCSide 1.  Reverse-polarityprotection 

2.  Reversecurrentto 
PVarrayprotection, overvoltage, 
Under voltageprotection 

3.  Overcurrent 7.2 ACside 1.  DCinjectprotection to gridless 
than1% 
2.  Overvoltage and Undervoltage 
3.  Overcurrent 
4.  Overand 

undergridfrequency 
protection, 

5.  AntiIslandingprotection 
7.3 Isolation Switch 1.  PVarrayIsolation switch (DC) 

7.4 Ground faultdetection 
device(RCD) 
which can detectchangesin 
ground current. Ratingshallbe  
assuitable 
forinverter 

To be provided fortransformer 
lessinverter. 

8.0 Display  
8.1 Displaytype LCD Display 
8.2 Displayparameter  

8.2.1 DC Voltage 
Current 
Power 

8.2.2 On grid connected mode Linestatus 
Grid voltage 
Gridfrequency 
ExportPower 
Cumulative ExportEnergy 
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9.0 Interface(Communicationprotoc
ol) 

Suitable portmustbeprovided 
intheinverter 
for 
i)On siteupgrade of Software, 
ii)On sitedumpingdatafrom the 

memory, 
iii) Web based remotemonitoring 

system 10.0 Web monitoring Matched withthemonitoringand data 
loggingsystem 

11.0 Mechanical Data  
11.1 Protection Class IP 65 or higher 
11.2 Operatingambienttemperature 0 0 Cto 600C 
11.3 Cooling Natural/ forced cooling 

 

7.0       Webenable on linedata loggerandRemote Monitoring Unit: ( Only for 12 Kwp 
system at Central office ) 

 

Web  enabledataloggingsystem  maybean integratedpart  ofthe inverteror a 

separateunit.Thedatalogging systemincludesMPPTwisePVarraymonitoring 

systemalso.ThedataLoggershouldhavetheprovisionofrecordingthedataof solarinsolation 

(the amount of solar radiation reaching in a given area),PV celltemperature and 

ambienttemperatureandassociated electricalparametersatdifferentstages tostudy 

performanceof systemas wellasto study 

statusofthesystemataparticularinstant.Thedataloggershouldhaverequired 

transducertomonitorandrecordtherequiredsystemdata.Thedataloggershould be provided 

withaninsolationsensor andamoduletemperature sensor,ambient 

temperaturesensormatchedwith thesystem. 

 

The data logger shall have reliable battery backup  and  data storage  capacity 

(minimumtwo days data) to record allsorts of datasimultaneously round the clock. 

WebbasedRemoteMonitoring systemmustbe compatiblewith data logger. 

 

The Webbasedmonitoring systemshouldhavetheprovisionof graphical representation of 

thedatashall include but not limited to the following: 
 
7.a – Web based monitoring system: 
 
Sl. No. OperatingParameter Desired specification 
1.0 Inputdata PVPower 

PVEnergy 
2.0 Meteorologicaldata Insolation 

ModuleTemperature 
Ambient Temperature 

3.0 Outputdata  
3.1 Inverter ExportPower 

Exportenergy 
 

Alldatashallberecorded chronologicallydatewise.   ThedatafileshouldbeMS Excel/XML/or 

anyreadableform compatible andshouldhavethefacility of easy download. The system 

should be connected to the standalone PC trough Cat-6 cabling. 
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8.0       AC DB 

 

Theoutputof the Inverter shall be terminated ina ACDB ( indoor wall mounting type) which 

will be equipped with 1 no 32A415V4poleMCB, 3 nos copper wound resin cast CTs of ratio 

32/5A, class0.5, 10 VA, 1 no electronic KWH meter, LED type RYB indication lamps with 

MCB control, SPD for arresting the switching surges and revere power relay. The inverter 

output will be connected to this DB and output will be connected to the building Ground 

floor panel. The second KWH meter with CTs shall be installed in the ground floor panel 

where solar power is evacuated.  

 

9.0     Energy Meter: 

 

Two number3Ø 4 wire415V AC3 x (10A-60A) wholecurrent Electronic Energy Meter (Main 

metering & Check metering). The Meter tobe supplied mustbe tested from anyof the 

NABL/ BIS Accredited Testing-Calibration Laboratories. The Energy metershall be installed 

at the separate housing within anenclosure. TheEnergy metershall be installedatthe 

combiner panel. The CTs shall be copper wound resin cast bus bar mounting type. The 

same will have communication port RS-482 for data logging. 

 

10.0     Cables&Wirings: 
 

TheSpecificationofwiring materialof PV Powerplantshallincludebutnotlimited 

to thefollowing: 
 

Sl 
No 

Item Description 

A DC Cable  
1.1 Conductor Tinnedannealed strandedflexible 

copper accordingto IEC60228 
class5 1.2 Standard PV-1F /2 PfG 1169/08.2007 /VDE 
Standard 
E PV01:2008-02 /Equivalent 1.3 Make LAPP/Top Solar/Nexans/Schneider  

 
B AC Cable  
2.1 RatedVoltage 1.1kV 
2.2 Construction  
2.2.1 Type Armored orunarmored as 

perrequirement 2.2.2 Conductor Strandedflexiblecopper 
2.2.3 Insulation PVC 
2.2.5 Standard IS : 1554-1 
2.3 Make RR Cable/Polycab/LAPP/ Havell’s 

 C PVC Conduittees, bends 
etc 
(Hard &flexible) 

 

3.0 Standard ASTMD1785 u PVC 
3.1 AmbientTemperature 0 0Cto 50 0C 

3.2 Type UVstabilized , temperatures, Shockproof 
chemicalresistant 

3.3 Make Oriplast /Supreme 
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D GIPipe  
2.0 Make TATA- B class 

 

Notes: 

(i) All theArrayJunction Boxes shall be located at the rear side of the solar array. 
 
 

(ii)Theequipment/structureoftheequipmentfixedonthearray structurethen suitable 

insulationmustbeprovidedbetweenArray structure andtheequipment and 

equipment structure. 
 

(iii)The  minimum clearance  of  the  lower  edge  of  the  equipments from the 

developedgroundlevel shall be  maintained as standard practice. 

11.0   System,  Equipment, Arraystructure 
 

i. ArrayStructuremustbeearthed with GIStrip 

 

ii. Thecompleteearthingsystemshallbeelectricallyconnectedtoprovidereturnto earth 

fromallequipment independent of mechanical connection. 

 

iii. Theequipmentgroundingwireshallbeconnectedtoonegroundingelectrodeper PV 

power plant. 

 

iv. Test point shall beprovided foreachearth pit. 

 

v. An earth bus andatest pointshall be provided inside the room / location where we 

are  installing the inverter and combiner panel. 

 

vi. Earthingsystem design should be as perthe standard practices and conforming IS-

3043. 

 

vii. The earth electrode shall be maintenance free chemical type 

 

viii. TheCodeof PracticeEarthingshall beIS3043:1987 

 

ix. Necessaryprovisionshallbemadeforboltedisolatingjointsofeachearthingpit 

forperiodiccheckingofearth resistance. 

 

x. Minimum six(06) numbers of earth pit. Earthing electrodes need to beprovided ( 2 

nos for AC earthing 2 nos for DCl earthing and 2 nos for lighting arrestor earthing ) 

 

xi. EarthGridmustbemadebyinterconnectionofearthpitthroughGIStrip.The 

sizeoftheGIearthstripmustbeminimum25 x 3mm.Thethicknessofthe galvanization 

should not be less than 610gr/M2. 
 

12.0     Lightning Protection 
 
The lighting protection of the building shall be provided which shall protect the solar PV 
installation also. The lightning terminals shall consist of  3-prong copper spike mounted on 
3 Mt high GI pipe provided with a GI bas plate bolted to the building structure. 2 nos of 
such terminals shall be provided diagonally opposite on the terrace. The lighting terminal 
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mounting pipes shall be anchored on both sides with suitable  GI wire ropes. Both these 
terminals are interlinked at the terrace with 25x3mm GI strips. Further 25x3mm GI strip shall 
be taken from each terminal to separate earth electrodes at the ground level. Suitable 
test terminal box shall be provided about 300mm from ground level for earth continuity 
testing purposes 
 

  13.0     Signage: 
 
 

SafetySignage:SafetySignagemustbeprovidedmentioningthelevelandtypeof 

voltageand symbolsas perIE Rule at different position as mayberequired. 

 

The Solar PV System Caution Stickers shall be fixed in the following locations. 

 

(a) On the Sub switch board/ rising main where the solar power is terminated. 

(b) Near PV Modules / Junction Box / Combiner panel / Inverter / Soar Generation 

Meter. 

(c) And signage at locations as per the requirement of CEA/Tangedco 

 

The above stickers shall be non-corrosive caution label with the following text: 

 

 

 

 

 

 The size of the caution label shall be 105mm (width) x 20mm (height) with white letters 

on a red background. 

 

14.0     Provision for Module Cleaning 
 

Module Cleaning : IOB will provide a water tap at a convenient place in the 

terrace from where plastic garden hose can be connected for cleaning of PV 

modules 
 
15.0     FireBuckets andFireBucket holding stand 

 

Fire  Bucket of  minimum quantityeight (08)  numbers and Fire  Bucket Stand of 

minimumquantitytwo(02)shallbeprovidedatArray field.EachfireBucketholding 

stand(Triangular type) shallhavethearrangementtoholdfour(04) numbers offire 

buckets. TheFireBucketstandmustbe asperIS2546.The standshallbeinstalledat the 

rareside ofthe PV Array. Theminimum technical specification is a follows: 
 

Bis Specification IS2546 

FireBucket Capacity 10Litres 

FireBucket BodyMaterial Galvanized Mild Steel Sheet 

BodyThickness 1 mm 
 
15a. Fire extinguisher: 
A 2.5 KG dry powder fire extinguisher shall be provided in the lift machine room where the 

inverter will be installed. The same shall be mounted to the wall with suitable brackets. 

WARNING – DUAL POWER SOURCE 
EB & SOLAR 
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1. Rubber mat: 

 

A rubber mat as per IS- 15623-2006    with thickness of 2mm asnd tested for 3.3 KV shall be 

spread in front of the inverter and ACDB  

 

16.0     Spares, Tools andMeasuring Instruments: 
 

The minimumnumber anddifferenttype ofspares,toolsandmeasuringinstruments 

mustbesuppliedunderthisprojectwithinthecontractvalue.Alsoany specialtools, 

spares,measuringinstrumentsifrequiredasmaybeshallbeprovided by the contractor 

within the contract value. 

 

17.0       Operation and Maintenance (O&M)   

 

i. Cleaning of solar modules with soft water, wet and dry mops : Monthly  

ii. DC String / Array and AC Inverter monitoring: Continuous and computerized. 

iii. AC Energy monitoring: Continuous and computerized.  

iv. Visual Inspection of the plant : Monthly 

v. Functional Checks of Protection Components and Switchgear : Monthly 

vi. String Clean PV Array and Installation Area: Quarterly. 

vii. Inverter, transformer, data acquisition, energy meters and power evacuation 

checks: Quarterly. 

viii. Support structure and terrace water-proofing checks: Yearly.  

ix. O & M log sheet shall be provided and maintained: Monthly 

x. The repair/replacement work shall be completed within 72 hours from the time of 

identification / reporting of the fault.  

xi. A Monthly performance report of the plant inclusive of energy generation data 

shall be provided.  

xii. All recorded data (monthly & yearly) shall be preserved in both manual and 

computer format and submitted. 

 

18.0  Warranties and Guarantees 

 

Warranties and Guarantees 

1 Solar Modules 
10 years free replacement guarantee against 

material defect or craftsmanship 

2 Solar Modules 
90% power output for 10 years and 80% power 

output for 25 years 

3 Inverter 
Workmanship/product replacement  - 5 years, 

service - 25 years 

4 PV Array Installation Structural -25 years 

5 
Balance of System / Plant – 

Parts and workmanship 
Parts and Workmanship – 10years, service – 25 

years 

6 
Power Evacuation and 

Metering Equipment 
Workmanship / product replacement – 10 

years, service- 25 years 
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19.0  Standards 

 

Standards  

IEC 60364-7-712 - Electrical 

Installations of Buildings 
Requirements for Solar PV power supply 

systems 

IEC 61727 or similar 
Utility Interface Standard for PV power plants > 

12 kW 

IEC 62103, 62109 and 62040         (UL 

1741) 
Safety of Static Inverters - Mechanical and 

Electrical safety aspects 

IEC 62116 
Testing procedure of Islanding Prevention 

Methods for Utility-Interactive PV Inverters 

PV Modules 
IEC 61730 - Safety qualification testing, IEC 

61701 - Operation in corrosive atmosphere 

IEC 61215 Crystalline Silicon PV Modules qualification 

String/Array junction boxes IP65, Protection Class II, IEC 60439-1, 3 

AC distribution boxes  Rated for IP42 

Static Watt Hour Meter (AC) IS 13779-1999 

Central Inverter Rated for IP54 

Surge Protection Devices Type 2, DC 1000V rated 

PV Module/string/string combiner 

box interconnects 
MC4 compatible. DC 1000V rated 

All DC and AC cables, conduits, 

cable trays, hardware 
Relevant IS 

Earthing System Relevant IS 

PV Array support structure Relevant IS 
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MAKE OF MATERIALS 

 

1. Solar PV panels                : Panasonic/ Vikram Solar/Warre/ Emmvee/ Adani   

2. Solar inverter                     : Growatt/ ABB / Delta / Schneider  

3. Junction box                      : Hensel/OBO Betterman/ Cooper busman 

4. Combiner panel                 : Local fabrication approved by consultant 

5. MCB / MCCB                           : Legrand/ Schneider/Siemens/ L&T 

6. Armoured cables 1.1 KV     : Polycab/KEI/Gloster/Havells/ RR Kabel 

7. Energy Meter                      : L&T/Siemens/Schneider/Socomec 

8. Surge protection                : OBO Betterman/ ABB/ Merzen 

9. PV module interconnecting 

    Connector                           : Tyco/ Cooper busman/Nordid 

10. PVC Conduittees, bends etc 

      (Hard &flexible)                   : Oriplast /Supreme 

11. Cables and 

      Wires for AC    : RR Cable/Polycab/LAPP/ Scichem 

12. Cables and 

      Wires for DC   : LAPP/Top Solar/Nexans/Siechem 
13. Surge ProtectingDevice (SPD)  : OBOBetterman / ABB/ Legrand 
14. GI Pipe     : TATA-B class 
15. Reverse power relay                              : C&S, Alsthom, L&T 

 

NOTE : All Equipment / Components used in execution of work shall be preferred make 

listed above subject to the approval of OWNER / CONSULTANT. The Consultant / Owner 

reserve the right to choose any one of the make listed above.  If any other makes are 

offered, the same shall be clearly indicated in offer. 
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GUARANTEED TECHNICAL PARTICULARS (GTP) 

                                        (to be completely filled and submitted along with technical bid) 

 

                          PV MODULE (GTP) 

 

Sl. No Item  Specification (AS PER TENDER) AS OFFERED 
1 Certification i)          IEC 61215 or IS 

14286   
ii)         IEC 61730   

1.1 Test   certificate   

issuing authority. 
NABL/ IEC Accredited Testing 

Laboratories or MNRE 

accredited test centers 

(preferably the latest). 

  
2 PV Cell     

2.1 Type Mono crystalline   
2.2 Size 156mm x 156mm   
3 PV Module     

3.1 Rating at STC 550Wp, 72 cells (without any 

negative tolerance)   
3.2 Efficiency Minimum14%   
3.3 Fill factor Minimum 70%   
3.4 Withstanding voltage 1000V DC   
3.5 Glass Toughened   

3.5.1 Thickness 3.2 mm (minimum)   
3.5.2 Type High transmission, low iron, 

tampered & textured glass with 

anti reflective coating.   
3.6 PV Module Junction 

Box 
    

3.6.1 Protection level IP 65 or above   
3.7 Bypass Diode     

3.7.1 System Voltage (Vsys) 1000 V dc   
3.7.2 Number 3 numbers   
3.8 Module Frame     

3.8.1 Type Anodized aluminum frame   
4 PV Module : MAKE 

offered 
 

  

 

                    PV ARRAY (GTP) 

 

Sl. No Item 
 Specification (AS PER 

TENDER) 
AS OFFERED 

1 Nominal Capacity 12 kWp   
2 PV      Module      

interconnection connector 
MC-4  

  
3 PV Module interconnection 

cable and array cable 
PV  1-F  standard  /NEC  

standard  “USE-2  or 
  RHW-2” type ( double 
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insulated) 

4 PV array String Voltage Compatible  with  the  

MPPT  Channel  of  the 

inverter 

  
5 Number of Parallel String 

against each MPPT 

Channel 

02 Nos (Maximum) 
  

6 MAKE offered As per preferred make 

list 
  

 

PV ARRAY JUNCTION BOX (GTP) 

 

Sl No Item Description  Specification (AS PER 

TENDER) 
AS OFFERED 

1 Enclosure     
1.1 Degree of Protection IP65 with UV Protected   
1.2 Material Polycarbonate.   
1.3 Withstanding voltage 1000V DC   
1.4 Withstanding Temperature 100 0C   
1.5 Accessories mounting 

arrangement 
DIN Rail   

1.6 Number of Strings entry As may be required   
1.7 Approved Make Hensel/OBO 

Battermang/ABB/Cooper 

busman 

 

  
2 Cable Entry and Exit     

2.1 Position Bottom at cable entry and 

exit 
  

2.2 Cable Entry and Exit 

connector type 
MC 4 Connector ( PV Array 

String cable)   
2.3 Cable gland Earthing cable entry   
3 Surge Protecting Device 

(SPD) 
    

3.1 Type DC   
3.2 Approved Make OBO Betterman / ABB/ 

Legrand  
  

3.3 Protection class Type B+C   
3.4 Number of set As may be required as per 

string Design   
3.5 System Voltage Matched with System 

Voltage 1000 V DC   
4 Fuse with fuse holder     

4.1 Position Positive and negative 

terminal for each series 

string 

  
4.2 Type Glass fuse, for PV Use only   
4.3 Rating Current: Minimum 1.25 times 

the rated short circuit 

current of the string Voltage: 

Minimum 1000 V DC   
5.0 MAKE offered As per preferred make list   

 

GRID CONNECTED INVERTER (GTP) 

 

Sl. No Operating Parameter  Specification (AS PER 

TENDER) 
AS OFFERED 
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1 Type Grid  connected String 

Inverter 
  

2 Usage Specially used for PV 

system 
  

3 Standards     
3.1 Efficiency 

Measurement 
IEC 61683/ Equivalent BIS 

Std. 
  

3.2 Environmental testing IEC 60068-2 (1,2,14,30)   
/ Equivalent BIS Std.   

3.3 Interfacing with utility 

grid 
IEC 61727   

3.4 Islanding Prevention 

Measurement 
IEC 62116   

3.5 Type Test certificate 

issuing authority (for 

item no 3.1 , 3.2,3.3 

and 3.4 ) 

NABL/ IEC Accredited 

Testing Laboratories or 

MNRE approved test 

centers. 

  
4 Input (DC)     
4.1 PV array connectivity 

capacity 
12  kWp (minimum)   

4.2 MPPT Voltage range Compatible with the 

array voltage 
  

4.3 Number of MPPT 

Channel 
2 nos (Minimum)   

5 Output (AC)     
5.1 Nominal AC Power 

output 
12kW Total   

5.2 Number of Grid Ph 3Ø   
5.3 Adjustable AC voltage 

range 
Programmable as per 

grid condition 360V- 

455V 

  
5.4 Frequency range 47-53 Hz   
5.5 AC wave form Sine wave   
5.6 THD Less than 3%   
5.7 Switching High frequency 

transformer / transformer 

less 

  
6 General Electrical data     
6.1 Efficiency ( Maximum ) 95%   
6.2 Sleep mode 

consumption 
Less than 5 W   

7 Protection     
7.1 DC Side 1.   Reverse-polarity 

protection 
  

2.   Reverse current to 

PV array protection, 

over voltage, Under 

voltage protection   
3.   Over current   

7.2 AC side 1.   DC inject protection 

to grid less than1%   
2.   Over voltage and 

Under voltage   
3.   Over current   
4.   Over and under grid 

frequency protection,   
5.   Anti Islanding 

protection   
7.3 Isolation Switch 1.   PV array Isolation 

switch ( DC) 
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7.4 Ground fault detection 

device (RCD) which 

can detect changes in 

ground current. Rating 

shall be  as suitable for 

inverter 

To be provided for 

transformer less inverter. 

  
8 Display     
8.1 Display type LCD Display   
8.2 Display parameter     
8.2.1 DC Voltage Current Power   
8.2.2 On grid connected 

mode 
Line status   
Grid voltage   
Grid frequency   
Export Power   
Cumulative Export 

Energy   
9 Interface 

(Communication 

protocol) 

Suitable port must be 

provided in the inverter   
for   
i) On site upgrade of 

Software,   
ii) On site dumping data 

from the memory,   
iii)  Web based remote 

monitoring system   
10 Web monitoring Matched with the 

monitoring and data 

logging system 

  
11 Mechanical Data     
11.1 Protection Class IP 65 or higher   
11.2 Operating ambient 

temperature 
0 0 C to 600C   

11.3 Cooling Natural / forced cooling   
12 MAKE offered As per preferred make 

list 
  

 

CABLES & WIRINGS (GTP) 

 

Sl. No Description Specification (AS PER TENDER) AS OFFERED 

A DC Cable     
1.1 Conductor Tinned annealed stranded 

flexible copper according to 

IEC 60228 class 5   
1.2 Standard PV-1F / 2 PfG 1169/08.2007 / 

VDE Standard E PV 01:2008-02 

/Equivalent   
1.3 Make LAPP/Top Solar/Nexans/ 

Schneider    
B AC Cable     

2.1 Rated Voltage 1.1kV   
2.2 Construction     
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2.2.1 Type Armored or unarmored as per 

requirement   
2.2.2 Conductor Stranded flexible copper   
2.2.3 Insulation PVC   
2.2.5 Standard IS : 1554 -1   
2.3 Make RR Cable/ Polycab/LAPP/ 

Havell’s or equivalent 
  

  
C PVC Conduit tees, 

bends etc ( Hard & 

flexible ) 

  

  
3 Standard ASTM D 1785  u PVC   

3.1 Ambient Temperature 0 0C to 50 0C   
3.2 Type UV stabilized , temperatures, 

Shock proof chemical resistant   
3.3 Make Oriplast /Supreme or 

equivalent   
D GI Pipe     
2 Make TATA- B class   

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



Signature of contractor                                                  Page | 51 

 

 

ADDITIONAL SPECIAL TERMSAND CONDITION 
 
 

1.0 FieldProvenInverter 
 

Theproposedstring invertermustbefieldproveninIndianatmosphere. Thestringinverterof 

the proposed manufacturermustbeused inany 
projectinIndiaandinoperationonorbefore31stDecember2020.Alsotheremustbea good 
maintenance setup  of  the proposed  inverter manufacturer with  having  sufficient 
numbersofqualified serviceengineers(Degree 
/Diplomaengineers)andwellequippedsetup with instruments, toolsand tacklesatTamil 
Nadu or Chennai city.Themaintenancesetup ofthe 
proposedinvertermanufacturermaybe inspected byauthority, ifrequired. 

 
2.0 Equipment andMaterial 

 

Equipment and material shallcomply with description, rating, type and size as detailed 

in this specification. Equipment  and materials  furnished  shall  be complete  and  
operative in  all respect.   All accessories, which are necessary for safe and satisfactory 
installationand operationof the equipment, shall be furnished. All parts shall be made 
accurately to standard gauges so as to facilitate replacement and repair. All 
corresponding parts of similar equipment shall be interchangeable. Contractor shall 
carefully check the available space and the environmental conditions for installation 
of all equipments available at site and shall design the system accordingly. 

 
3.0 ModeofExecution 

 
 

The PV power plant shall be procured as a complete package. The entire work shall 

have to be executedon turnkeybasis. 
 
4.0 Materials andWorkmanship 

 

Qualified,  experienced people  should  be  deployed  to  install  the PV Power Plant. All 

materialsshallbeof the bestquality andworkmanship capableofsatisfactory 

operationunder 

theoperatingandprevailingclimaticconditionsofrespective.Unlessotherwisespecified, 

theyshallconform inallrespecttothelatesteditionoftherelevantcodeandstandards.. The 

projectmustbe supervised byaqualified Civil StructuralEngineer/Engineering 

firmandElectrical /ElectronicsEngineersothatthework 

shallbeasperdrawingandrelatedIS/IECCode.The 

workshallbeperformedconfirmingsafetyprecautionofalllevelofworkerexecutethe 

project.  The name and the qualification  of the project engineers must be submitted  

to authorityafterplacementoforder.Thequalificationofthesupervisingengineersmustbe 

minimum diploma or degreedinrespective stream. 
 
 
 
5.0 Testing andInspection 
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 MaterialInspectionwillbecarriedoutaftersubmissionofalltestreports/certificatesand 

aftercompletionofthemanufacturingwork,againstformalintimationfromthecontractor. 

Thecontractorshall,givenoticeofanymaterialbeing ready for testingand theauthority 

Bank/Engineer-In-charge/bank, 

 if desired,shallattendatthecontractor’spremisesandmay proceedwith 

theroutinetests. The 

materialshallhavetobedispatchedatsiteafterinspectionandclearancefrom 

thepurchaser. The inspectionsetupandinstrumentsmustbeprovidedby 

thecontractorwithin thecontract value. The necessary charges for Site Testing, 

Transportation, accommodation and any other expenses shall be borne by the 

Contractor only.  

 

 

Factory Testing:  

 

 A Factory Test Report (FTR) shall be supplied with the unit after all tests. The FTR shall 

include detailed description of all parameters tested qualified and warranted.  The report 

must contain measurement of phase currents, efficiencies, harmonic content and power 

factor, also should include all other necessary tests/simulation required. Tests may be 

performed at 25, 30, 75 and 100 percent of the rated nominal power. 

 

Site Testing:  

 

a. The PCU shall be tested to demonstrate operation of its control system and the 

ability to be automatically synchronized and connected in parallel with a utility 

service.  

 

b. Operation of all controls, protective and instrumentation circuits shall be 

demonstrated by direct test if feasible or by simulation operation conditions for all 

parameters that cannot be directly tested. 

 

c. Special attention shall be given to demonstration of utility service interface 

protection circuits and functions, including calibration and functional trip tests of 

faults and isolation protection equipment. 

 

d. Operation of start up, disconnect and shutdown controls shall also be tested and 

demonstrate. Stable operation of the PCU and response to control signals shall 

also be tested and demonstrated.  

 
6.0 Commissioning 

 

Aftertheerectionandtestingoftheequipment/worksasperabove,commissioningofth

e plantandworksshallbecarriedoutandheretheterm “Commissioning”shallmeanthe 

activitiesoffunctionaltestingofthecompletesystem 

aftererectionandtesting,including tuning oradjustmentof 

theequipmentforoptimumperformanceand demonstrating tothe Purchaser 

thattheequipmentperformance meets therequirements ofthespecifications. 
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7.0 Comprehensive WarranteeandMaintenance 

 
 

Thecontractormustensure 

thatthegoodssuppliedunderthecontractarenew,unusedandof most recent or current 

models and incorporate all  recent improvements in  design and 

materialsunlessprovided otherwiseinthecontract. 

 

ThewarrantyperiodthecompletePVSystemswillbe60(sixty)calendarmonths from the 
dateofcompletion of Defects liability period of one year from date of commissioning 
of plant.  Thecontractorshallremain 
liabletoreplaceanydefectivepartsthatmaydevelopintheplantofhisownmanufactureor 
thatofhissub-contractors under theconditionsprovidedforby 
thecontractunderproperuse, andarisingsolely from 
faultydesign,materialsorworkmanship,providedalwaysthatsuch 
defectivepartsasarenot,repairableatsiteandarenotessentialinthemeantimetothe 
maintenancein commercialuseof theplantarepromptly returned 
tothecontractor’sworksat the expenseof the contractorunless otherwisearranged. 

 

ThemaintenanceincludesRoutine, Preventive,Breakdown &CapitalMaintenancethe 

detailsareasfollows butnot limited: 

 

Routine, Preventive, Breakdown & Capital Maintenance: 

  8.0      Routineandpreventivemaintenance: 
RoutineandpreventivemaintenanceshallincludecleaningofPVModuleonregularbasis , 
checks and maintenance activities such as tightening  of all electrical 
connections,daily,weekly, fortnightly, monthly,quarterly,halfyearly, andyearly 
basiswhicharerequiredtobe carriedoutonallthe componentsof the power plantto 
minimizebreakdownsandtoensuresmoothandtroublefreerunning ofthepower plant. 
The supplier shall be responsible to carry out routine and preventive 
maintenanceandreplacementofeachandevery component/equipment ofthepower 
plantandheshall  providealllabour,material,  consumablesetc.forroutineand 
preventivemaintenance at his own cost. 

 

9.0    Breakdownmaintenance: 
 

Breakdownmaintenanceshallmeanthemaintenanceactivity includingrepairsand 

replacementofany componentorequipmentofthepowerplantwhichisnotcovered by 

routineandpreventivemaintenanceandwhichisrequiredtobecarriedoutasa 

resultofsuddenfailure/breakdownofthatparticularcomponentorequipmentwhile 

theplantisrunning.Thesuppliershallberesponsibletocarry outbreakdown 

maintenanceofeachandevery componentofthepowerplantand heshallprovidethe 

requiredmanpower, materials,consumables,componentsor equipmentetc. for 

breakdownmaintenance athisowncostirrespective ofthereasonsofthe 

breakdown/failure 

 

10.Capital maintenance: 
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CapitalMaintenanceshallmean the major overhaul of anycomponent or equipment 

ofthepowerplantwhichisnotcoveredby routine,preventiveandbreakdown 

maintenancewhichmaybecomenecessaryonaccountofexcessivewear&tear, 

aging,whichneedsrepair/replacement.Thecapitalmaintenanceofpowerplantand 

allcivilstructuresshallnormally beplannedtobecarriedoutonanannualbasis.For 

thispurposeajointinspectionby thesupplierandpurchasershallbecarriedoutofall 

themajorcomponentsofthepowerplant,abouttwomonthsin advanceoftheannual 

maintenanceperiod,inordertoascertainas towhichcomponentsofthe powerplant 

requirecapitalmaintenance.Inthisregard the decisionof the purchaserwillbe final 

andbinding.However,iftheconditionofanyplantandcomponentwarrantsits 

capitalmaintenanceatany othertime,ajointinspectionofthepurchaserandsupplier 

shallbecarriedoutimmediately onoccurrenceofsuchsituationandcapital 

maintenanceshallbecarriedoutby arrangingtheshutdownoftheplant/partofthe plant,if 

required,inconsultationwithconcernedauthorities.The decisionof the 

purchasershallbefinalandbinding.Capitalmaintenancealsoincludesreplacement 

ofdefectivelightsfans undertheprojectsuppliedbythecontractor.  Thecapital 

maintenanceincludes painting, of mechanical structure, civil structure. 

 

Thecontractorshallundertakenecessary maintenance/troubleshootingworkofthe Solar 

PV PowerSystems.Downtimeshallnotbemore than72workinghoursfrom 

timeofoccurrence.Adequatemeasuresshouldbetakenforpreventionofwearand 

tearofthemachines.Solar PV PowerSystemistobedesignedtooperatewitha minimum of 

maintenance. 

 

ThescopeofSupportServiceprovides preventivemaintenanceas& whennecessary 

withinthe contractperiodandbreakdownmaintenance inthe eventofmalfunctions, 

whichpreventtheoperationofthepowersystemorpartofitwithinthestipulated time period 

&freereplacement ofspares requiredformaintenance.Partywillprovide theA listof 

Spareparts&measuringinstruments are 

Thecontractorwillsubmitwarranteecertificatesofthework&sparepartsandmaterialsat 

thetimeofsubmissionofcompletionreport.Ifanydefectisfoundwithinthewarrantee 

period,contractorwillbeliabletorepairorreplacethesameathisowncostandrisk,within 

three(72hours)daysfromthedateofcomplaintlodgedbytheauthorityorbytheuser 

themselves. 

 

11.0 EndUsers Training 
 

TheContractorshallarrangefortrainingatsite fortheendusers / 

employer.Thedurationoftraining 

shallbeminimumfivedays.Thecontractorshallprovidetrainingmaterialsatleastseven 

days beforecommencement of trainingprogramme. The trainingshallbethepartof 

contractandno extracostshallbe providedfor organizing the training programme. 

 

12.0     Handing Over 
 
 

Thework shallbetakenoverbyauthorityuponsuccessfulcompletionofalltaskstobe 

performedatsite(s)on equipmentsupplied, installed,erected,commissioned 

ANDRUN SUCCESSFULLYFORCONSECUTIVE30DAYSATASTRETCHby thecontractorin 
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accordancewithprovision ofthisorder.During handing 

overcompleteprojectwork,the contractorshallsubmitthefollowings 

forconsideringfinalpayment. 
 

i.        All As-Built Drawings& Design 

ii. Detailed EngineeringDocument with detailed specification, schematic 

drawing, and test results, manuals for alldeliverable major items, 

Operation, Maintenance&Safety Instruction Manual and other 

information about the project 

iii.         Certificate issued bythestructural &civil engineer/firm havingengineer with 

minimum LBS/ESE/EBALicense for structural design of PV Array. 

iv.        Bill of Materials 

v.         Inventoryof spares at projects site  

vi.      Completion certificate asper prescribed format provided byauthority 
 
13.0 Gov. Inspection 
The contractor shall submit all the necessary drawings, SLD etc to Govt Authorities and 
arrange for inspection of the installation and obtain their certification.  Rectifications if any 
pointed out by TEDA/Govt. Authorities in the installed equipments / details shall be carried 
out by the contractor without any extra claim. 
 

14.0 Operation & Maintenance (O&M)  

 

The bidder shall be responsible for operation and maintenance of the Roof top Solar PV 

system for a period of 05 years (in addition to DLP of 1 year) for which one technician shall 

visit the site Monthly once on account of the same and submit the report to Bank. 

 

During this period, the bidder shall be responsible for time to time preventive maintenance 

and maintaining log sheets for operation details etc (as per clause 17 of technical 

specification for equipments) 

 

15. Metering and Grid Connectivity  

Metering and grid connectivity of the roof top solar PV system under this scheme would be 

the responsibility of the bidder in accordance with the prevailing guidelines of the 

concerned Distribution Company / TANGEDCO / TNERC / CEA (if available by the time of 

implementation). Bank could facilitate connectivity; however the entire responsibility lies 

with bidder only i.e obtaining clearance / liasoning etc.                
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SAFETY CODE 

1. Suitable scaffolds should be provided for workmen for all works that cannot safely be 

done from the ground, or from solid construction except such short period work as can 

be done safely from ladders. When a ladder is used an extra mazdoor shall be engaged 

for holding the ladder and if the ladder is used for carrying material as well, suitable 

footholds and handholds shall be provided on the ladder and the ladder shall be given 

an inclination not steeper than ¼ to 1 (¼ horizontal and 1 vertical). 

 

2. Scaffolding or staging more than 3.6 m (12 feet) above the ground or floor, swung or 

suspended from an overhead support or erected with stationary support shall have 

guard rail properly attached bolted, braced and otherwise secured at least 90 cm (3 

feet) high above the floor or platform of such scaffolding or staging and extending along 

the entire length of the outside and ends thereof with only such opening as may be 

necessary for the delivery of materials. Such scaffolding or staging shall be so fastened 

as to prevent it from swaying from the building or structure. 

 

3. Working platform, gangways, and stairways should be   so constructed that they should 

not sag unduly or unequally, and if the height of the platform or the gangway or the 

stairway is more than 3.6m (12 feet) above ground level or floor level, they should be 

closely boarded, should have adequate width and should be suitably fastened as 

described in (ii) above. 

 

4. Every opening in the floor of a building or in a working platform be provided with suitable 

means to prevent the fall of persons or materials by providing suitable fencing or railing 

whose minimum height shall be 90 cm (3 feet). 

 

5. Safe means of access shall be provided to all working platforms and other working 

places. Every ladder shall be securely fixed.  No portable single ladder shall be over 9 m. 

(30 feet) in length while the width between side rails in rung ladder shall in no case be 

less than 29 cm (11 ½ ") for ladder up to and including 3m (10 feet) in length.  For longer 

ladders this width should be increased at least ¼" for each additional 30 cm (1 foot) of 

length.  Uniform step spacing shall not exceed 30 cm (12"). Adequate precautions shall 

be taken to prevent danger from electrical equipment. No materials on any of the sites 

of work shall be so stacked or placed as to cause danger or inconvenience to any 

person or the public. The  contractor  shall provide  all  necessary fencing and lights to 

protect the  public  from accident, and shall be bound to bear the expenses of defence 

of  every suit,  action or other proceedings at law that may be brought  by any persons 

for  injury  sustained  owning  to  neglect  of  the   above precautions  and to pay any 

damages and cost which may be  awarded  in any such suit, action or proceedings to 

any such person or which  may, with the consent of the contractor, be paid to 

compromise any claim by any such person. 

 

6. Excavation and Trenching:  All trenches, 1.2 m (four feet) or more in depth, shall at all 

times be supplied with at least one ladder for each 30 m. (100 feet) in length or fraction 

thereof. Ladder shall be extended from bottom of the trench to at least 90 cm (3 feet) 

above the surface of the ground. The sides of the trenches which are 1.5 m (5 feet) or 

more in depth shall be stepped back to give suitable slope or securely held by timber 

bracing, so as to avoid the danger of sides to collapse. The excavated material shall not 
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be placed within 1.5 m (5 feet) of the edges of the trench or half of the depth of the 

trench whichever is more. Cutting shall be done from top to bottom. Under no 

circumstances undermining or undercutting shall be done. 

 

7. Demolition:  Before any demolition work is commenced and also during the process of 

the work: - 

 

a) All roads and open areas adjacent to the work site shall either be closed or suitably 

protected. 

b) No electric cable or apparatus which is liable to be a source of danger over a cable or 

apparatus used by the operator shall remain electrically charged. 

c) All practical steps shall be taken to prevent danger to persons employed from risk of fire 

or explosion or flooding.  No floor, roof or other part of the building shall be so overloaded 

with debris or materials as to render it unsafe. 

 

8. All necessary personal safety equipment as considered adequate by the Engineer-in-

Charge should be kept available for the use of the person employed on the site and 

maintained in a condition suitable for immediate use, and the contractor should take 

adequate steps to ensure proper use of equipment by those concerned: - 

 

a. Workers employed on mixing asphaltic materials, cement and lime mortars shall be 

provided with protective footwear and protective goggles. 

b. Those engaged in white washing and mixing or stacking of cement bags or any material 

which is injurious to the eyes shall be provided with protective goggles. 

c. Those engaged in welding works shall be provided with welder’s protective eye shields. 

d. Stone breakers shall be provided with protective goggles and protective clothing and 

seated at sufficiently safe intervals. 

e. When workers are employed in sewers and manholes, which are in use, the contractors 

shall ensure that the manhole covers are opened and ventilated at least for an hour 

before the workers are allowed to get into the manholes, and the manholes so opened 

shall be cordoned off with suitable railing and provided with warning signals or boards 

to prevent accident to the public.  

f. When workers are employed in sewers and manholes, which are in active      use, the 

contractor shall ensure that the following safety measures are adhered to: - 

 

i) Entry for workers into the line shall not be allowed except under supervision of the 

Architect or any other higher officer. 

ii) At least 5 to 6 manholes upstream and downstream should be kept open for at least 

2 to 3 hours before any man is allowed to enter into the Manholes for working inside. 

iii) Before entry, presence of toxic gases should be tested by inserting wet lead acetate 

paper, which changes colour in the presence of such gases and gives indication of 

their presence. 

iv) Presence of oxygen should be verified by lowering a detector lamp into the 

manhole. In case, no oxygen is found inside the sewer line, workers should be sent 

only with Oxygen kit. 

v) Safety belt with rope should be provided to the workers.  While working inside the 

manholes such rope should be handled by two men standing outside to enable him 

to be pulled out during emergency. 

vi) No smoking or open flames be allowed near the blocked manholes being cleaned. 
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vii) The Malba obtained on account of cleaning of blocked manholes and sewer lines 

should be immediately removed to avoid accidents on account of slippery nature 

of the malba. 

viii) Workers should not be allowed to work inside the manhole continuously. He should 

be given rest intermittently. The Engineer-in-Charge may decide the time up to which 

a worker may be allowed to work continuously inside the manhole. 

ix) Gas masks with oxygen cylinder should be kept at site for use in emergency. 

x) Air blowers should be used for flew of fresh air through the manholes. Whenever 

called for, Portable air blowers are recommended for ventilating the manholes. The 

Motors for these shall be vapour proof and of totally enclosed type. Non sparkling 

gas engines also could be used but they should be placed at least 2 meters away 

from the opening and on the lowered side protected from wind so that they will not 

be source of friction on any inflammable gas that might be present. 

xi) The workers engaged for cleaning the manholes/sewers should be properly trained 

before allowing to work in the manhole. 

xii) The workers shall be provided with Gumboots or non-sparkling shoes, bump helmets 

and gloves, non-sparkling tools, safety lights and gas masks and portable air blowers 

(when necessary).  They must be supplied with barrier cream for anointing the limbs 

before working inside the sewer lines. 

xiii) Workmen descending a manhole shall try each ladder step or rung carefully before 

putting his full weight on it to guard against insecure fastening due to corrosion of the 

rung fixed to   manhole wall. 

xiv) If a man has received a physical injury, he should be brought out of the sewer 

immediately and adequate medical aid should be provided to him. 

xv) The extent to which these precautions are to be taken depend on individual situation 

but the decision of the Engineer in charge regarding the steps in this regard to be 

taken in an individual case will be final". 

 

g. The contractor shall not employ men below the age of 18 years and women on the work 

of painting with products containing lead in any form.  Wherever men above the age of 

18 are employed on the work of lead painting, the following precautions should be 

taken: 

i) NO paint containing lead or lead products shall be used except in the form of paste 

or readymade paint. 

ii) Suitable face masks should be supplied for use by the workers when paint is applied 

in the form of spray or a surface having lead paint dry rubbed and scrapped. 

iii) Overalls shall be supplied by the contractors to the workmen and adequate facilities 

shall be provided to enable the working painters to wash during the cessation of 

work. 

Whenever men above the age of 18 are employed on the work of lead painting, the 

following principles must be observed for such use: 

 

I. a.  White lead, sulphaste of lead, or products containing these pigments shall not be used 

in painting operation except in the form of paste or of paint ready for use. 

 

b. Measures shall be taken in order to prevent danger arising from the application of paint 

in the form of spray. 
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c. Measures shall be taken, whenever practicable, to prevent danger arising from dust 

caused by dry rubbing down and scraping. 

 

II.a. Adequate facilities shall be provided to enable   working painters to wash during and 

on cessation of work. 

b. Overall shall be worn by all the working painters during the whole of the working period. 

 

c. Suitable arrangements shall be made to prevent clothing put off during working hours 

being soiled by painting materials. 

 

III.a. Cases of lead poisoning and of suspected lead poisoning shall be notified and 

subsequently verified by a medical man appointed by the competent authorities of the 

Employee. 

 

b. The Employer may require, when necessary a medical examination of workers. 

 

c. Instructions with regard to the special hygienic precautions to be taken if the painting 

work shall be distributed to working painters. 

 

9. When the work is done near any place where there is risk of drowning, all necessary 

equipment’s should be provided and kept ready for use and all necessary steps taken 

for prompt rescue of the person in danger and adequate provision should be made for 

prompt first aid treatment of all injuries likely to be sustained during the course of the 

work. 

 

10. Use of hoisting machines and tackle   including   their attachments, anchorage   and 

supports shall conform to the following standards or conditions: 

 

1) a.  These shall be of good mechanical construction, sound material and adequate 

strength and free from patent defects and shall be kept in good repair and in good working 

order. 

b) Every rope used in hoisting or lowering materials or as a means of suspension shall be of 

durable quality and adequate strength, and free from patent defects. 

2). Every crane driver or hoisting appliance operator shall be properly qualified and no 

person under the age of 21 years should be in charge of any hoisting machine including 

any scaffolding winch or give signals to operator. 

 

3). In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley 

block used in hoisting or a means of suspension the safe working load shall be ascertained 

by adequate means. Every hoisting machine and all gear referred to above shall be plainly 

marked with the safe working load. In case of a hoisting machine having a variable safe 

working load, each safe working load and the conditions under which it is applicable shall 

be clearly indicated. No part of any machine or any gear referred to above in this 

paragraph shall be loaded beyond the safe working load except for the purpose of testing. 

 

4). In case of Employer’s machines, the safe working load shall be notified by the Electrical 

Engineer-in-Charge. As regards contractors' machines the contractors shall notify the safe 

working load of the machine to the Engineer-in-Charge whenever he brings any machinery 

to site of work and get it verified by the Electrical Engineer concerned. 
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11. Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting 

appliances should be provided with efficient safeguards. Hoisting appliances should be 

provided with such means as will reduce to the minimum the risk of accidental descent 

of the load. Adequate precautions should be taken to reduce to the minimum the risk 

of any part of a suspended load becoming accidentally displaced.  When workers 

employed on electrical installations which are already energized, insulating mats, 

wearing apparel, such as gloves, sleeves and boots as may be necessary should be 

provided. The workers should not wear any rings, watches and carry keys or other 

materials which are the good conductors of electricity. 

 

12. All scaffolds, ladders and other safety devices mentioned or described herein shall be 

maintained in safe conditions and no scaffold, ladder or equipment shall be altered or 

removed while it is in use.  Adequate washing facilities should be provided at or near 

places or work. 

 

13. These safety provisions should be brought to the notice of all concerned by display on a 

notice board at a prominent place at work spot. The person responsible for compliance 

of the safety code shall be named therein by the contractor. 

 

14. To ensure effective enforcement of the rules and regulations relating to safety 

precautions the arrangements made by the contractor shall be open to inspection by 

the Labour Officer, of the Government Engineer-in-Charge of the Employer or their 

representatives. 

 

15. Notwithstanding the above clauses from (i) to (xiv) there is nothing in these to exempt 

the contractor from the operations of any other Act or Rule in force in the Republic of 

India. 

16. Pandemic Safety Rules and Regulations should be taken into Account and to be 

executed in site without any relaxations.  
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EVALUATION CRITERIA 
 

All interested and eligible bidders shall submit their bids through 

https://iobtenders.auctiontiger.net/EPROC/through e-tendering portal, on or before the 

due date and time specified for submission of in the E-tenders.  

Evaluation Criteria (Technical bid): 

1. Technical Competence 

2. Ability to carry out the work based on past records 

3. Company Organisation. 

4. Appropriate Supervision staff & Skilled Labour committed to be mobilized 

5. Completeness of bid submission 

The details of the Technical Bid evaluation criteria are furnished below: 

Technical Bid Evaluation Criteria: 

Stage 1: Preliminary Examination: 

To ascertain the responsiveness of the bidders and reject those bids who have;  

a) Not submitted the tender in time 

b) Submitted tender without Application Fee/EMD 

c) Not submitted the tender in Bank’s approved format 

d) Submitted unsigned / illegible tender 

e) Not accepted the Bank’s E-tender conditions 

f) Submitted the tender with counter conditions 

g) Not registered for Income Tax and GST etc. 

Only those bids that are responsive shall be subject to further processing. Bids not 

complying with the above would be rejected. 

Stage 2: Pre-Qualification: 

To determine the compliance of the bidders with the Pre-Qualification (PQ) mandatory 

criteria specified below: 

a) Locally available contact persons for co-ordinating the work. 

b) Experience and past performance on similar contracts. 

c) Financial position / capability 

d) Compliance to Vigilance Guidelines. 

For establishing the above, the terms are elaborated as follows: 

1. The bidder should be based in Chennai or should have a locally available contact 

at Chennai for day to day supervision and co-ordination.  

Proof of address / contact details in respect of the same must be submitted along with 

the application. 

2. All the Pages of the tender Documents should be signed and sealed by the 

Authorized person. 

3. The bidder should be in the Constructional business during last three years, prior to 

the cutoff date of 31/03/2024.  

https://iobtenders.auctiontiger.net/EPROC/
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4. Bidder must have achieved minimum average annual financial turnover of Rs.3.87 

Lakh during the atleast any three financial years (FY  2020-21 & 2021-22, 2022-23) 

ending March 2024 ; 

Copies of audited balance sheet and profit & loss account / IT Returns for three years 

shall be submitted. 

5. The contractor should have executed work(s) for / registered for works with CPWD 

or State PWD or MES or Railways or such other Government organizations or   

Registered in Public sector units or Public Sector Bank’s or Financial institutions as 

Civil works contractor. 

6. Bidder must have successfully completed works for CPWD / PWD / PSUs / PSBs / 

FIs/Private organizations in the past five years as on 30.09.2022: 

i. One work of value at least Rs.6.2 lakhs in a single work order (or) 

ii. Two works of value at least Rs.3.1 Lakh each (or). 

iii. Three works of value at least Rs.2 Lakh each. 

Value here means the completed cost as reflected in the final bill/ completion 

certificate. Fill up Proforma 2a, 2b and 2c provided along with the Application 

Format, depending upon the number of works (one or two or three) which satisfy 

the PQ criteria as above and submit proof of works completed (Work Orders and 

Performance Certificates from previous employers with contact details) for these 

works. 

The work experience shall be similar in nature comprising of Fire System works. 

 

7. The bidder, whose contract in the past was terminated by the employer due to 

unsatisfactory performance, will not be eligible for participating in the tendering 

process. Similarly, a bidder who discontinued the contract before its expiry or failed 

to commence the service after award of contract will also be not eligible for 

participating in the tendering process. Tenders must be accompanied with 

declaration to this effect on letterhead of the bidders. 

Declaration Certificate on the company’s letter head, duly signed by the authorized 

signatory shall be submitted. 

Note: 

It may be noted that documentary evidence in respect of first five items are 

essential. For the last item declaration letter is a must. Tenders not accompanied 

by any one of the above would render the bid invalid / unresponsive and hence 

the bid would be rejected forthwith.  

Bidders will be evaluated for all the above parameters in this stage. Accordingly, 

the contractors / bidder satisfying all the above criteria will only qualify for next 

stage.  

In other words, a bidder has to comply with each of the PQ criteria (mandatory 

requirement) to qualify for further evaluation and if the contractor fails to satisfy any 

one of the PQ criteria, then the agency would be disqualified. 

Stage 3: Site Inspection: 

The Bank, at its discretion, may inspect sites of work of those prospective bidders 

(who have qualified Stage 2 of Pre-Qualification), for further shortlisting, depending 



Signature of contractor                                                  Page | 63 

 

upon the number of eligible bidders, as decided by Competent Authority of Bank. 

For this purpose, only those sites of the eligible bidders which qualify the PQ criteria 

[criteria no.(v) of Stage 2] alone shall be inspected. 

I. Price Bid  Evaluation Criteria: 

On opening of Price Bids, the same shall be evaluated based on the rates quoted. The 

Bidder quoting the lowest price would be the successful bidder. On opening of Price 

Bids, all the rates quoted by all the pre-qualified bidders would be arithmetically 

checked and the final costs would be compared. The lowest quoting bidder would be 

the successful bidder, subject to acceptance of bid by the Competent Authority of the 

Bank. 

◘◘◘◘◘
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APPLICATION FORM 

 
1. Please fill in all particulars in the space provided in the application form. 

2. Please affix your seal and signature (authorized signatory) on all pages of the application 
form. 

3. Bank will scrutinize the offers based on information provided in Pre-Qualification 
Documents. Banks decision on shortlisting of the prospective Architect is final. 

 
 (Attach separate sheets wherever necessary) 

1 Name of the Applicant / Firm / 
Company  
 

 

2 Registered Address: 
 
 
 
 
 
Address for Communication: 
 
 
 
 
 

 

3 Contact Information 

Office Phone Number: 
 
Mobile Number: 
 
Alternate Number: 
 
E-Mail: 

 

4 Status of the Firm: 
(Please tick appropriate box) 

 
 Company 

 LLP 

 Partnership 

 Proprietary Firm 

 Individual 
(attach proof) 
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5 Name of the Proprietor / 
Partners / Directors with 
professional qualifications (if 
any): 

 

6 Year of Establishment:  

7 Registration Details 
 

Companies/ Firm Registration 
Number & Date: 

Income Tax – PAN No.: 

GST No.: 

Others, if any: 

 
 
 
 
 
 
 
 
 

(attach proof) 

8 Income Tax Turnover of the 
Company / firm (Please attach 
copy of audited balance sheet 
and profit & loss account / IT 
Returns for any three years) 

Financial Years 
2020 - 21 :Rs. 
2021 - 22           :Rs. 
2022 - 23            :Rs. 
 

9 Registration With Government 
Organizations / PSUs / PSBs viz., 
CPWD, MES, Banks etc. Furnish 
Names, Category, Registration 
Details etc. 

1.  
 
 

2.  
 
 

3.  
 
 

4.  
 
 

10 Field of activities (Mention 
based on preference) 
 
 
 
 

 

11 Key Personnel Details 

(Enclose Proforma 1) 
 

 YES   NO 

12 Details of works done in last 
five years (PWD/CPWD/PUBLIC 
SECTOR/GOVEMENT WORK). 

1.  
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Please mention only those 
works which qualifies the Pre-
Qualification Criteria. Please 
attach proof in support. 
(FILLED UP PROFORMA 2A, 2B 

& 2C SHALL BE ENCLOSED. If 
only one work satisfies the 
eligibility criteria, only one 

form say, PROFORMA 2A shall 

be enclosed.) 

 

 

2.  
 
 

 

 

3.  
 
 

 

 
PORFORMA 2A,2B, 2C Enclosed:  

YES   

 

NO   

13 Details of three responsible 
clients/ persons to whom the 
major works carried out by the 
applicant with address and 
telephone number who will be 
in a position to certify about the 
quality as well as past 
performance of your 
organization 

 

1.  
 
 
 
2.  
 
 
 
3.  
 
 
 

14 Details of Application Fee UTR No. :  
Date: 
 
Issuing Bank / Branch: 
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D E C L A R A T I O N  
 

a) All the information furnished by me / us here above is correct to the best of my knowledge 
and belief. 

b) I / we have no objection if enquiries are made about the work listed by me / us in the 
accompanying sheets / Annexures. 

c) I / We agree that the decision of Indian Overseas Bank in shortlisting of contractors will be 
final and binding to me / us. 

d) I / We have read the instructions and I / we understand that if any false information is 
detected at a later date the selection shall be cancelled at the discretion of the Bank. 

 
 
 
 

Place :      SIGNATURE OF THE APPLICANT 
Date :             NAME & DESIGNATION 
            SEAL OF ORGANISATION 

 

 

◘◘◘◘◘ 
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PROFORMA – 2A: 
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WORK EXPERIENCE- 1 

(Qualifying Evaluation Criteria) 

 
Work experience should be accompanied by the copy of its award letter, work completion 
certificate / performance certificate.  

Bank Reserves the right to verify the details furnished by the Applicant, with the Organization 
which awarded the contract, if it desires.  
 

1 Furnish details of the Client Organization, below: 
 

a Name of the 
Organization: 
 
 

 

b Address of the 
Organization: 
 
 
 
 

 

c Name of Contact 
Person(s): 
 
 
 

 

d Contact Number(s): 
 
 
 

 

2 Name of Contract and 
location of Project: 
 
 
 
 
 

 

 

3 Period of Execution: 
 
 

 

4 Nature of Project in Brief: 
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5 Actual Value of the 
Project: 
 
 

 

6 Whether Work Left 
Incomplete or 
Terminated? 
 
 
 

 
  YES   NO 

 
(If YES, please furnish details / reasons below) 

 
 
 

7 Enclosed copy of 
a) Purchase order 

 
b) Completion 

certificate 
 

c) Performance 
certificate 

 
 
 

  

YES   NO 

 
 
YES   NO 

 
 

YES                                     NO 

 
 
 
 

SIGNATURE OF APPLICANT WITH SEAL 
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PROFORMA – 2B: 
WORK EXPERIENCE- 2 

(Qualifying Evaluation Criteria) 

 
Work experience should be accompanied by the copy of its award letter, work completion 
certificate / performance certificate.  

Bank Reserves the right to verify the details furnished by the Applicant, with the Organization 
which awarded the contract, if it desires.  
 

1 Furnish details of the Client Organization, below: 
 

a Name of the 
Organization: 
 
 

 

b Address of the 
Organization: 
 
 
 
 

 

c Name of Contact 
Person(s): 
 
 
 

 

d Contact Number(s): 
 
 
 

 

2 Name of Contract and 
location of Project: 
 
 
 
 

 
 

 

3 Period of Execution: 
 
 

 

4 Nature of Project in Brief: 
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5 Actual Value of the 
Project: 
 
 

 

6 Whether Work Left 
Incomplete or 
Terminated? 
 
 
 

 
  YES   NO 

 
(If YES, please furnish details / reasons below) 

 
 
 

7 Enclosed copy of 
a) Purchase order 

 
b) Completion 

certificate 
 

c) Performance 
certificate 

 
 
 

  

YES   NO 

 
 
YES   NO 

 
 

YES                                     NO 

 
 
 
 

SIGNATURE OF APPLICANT WITH SEAL 
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PROFORMA – 2C: 
WORK EXPERIENCE- 3 

(Qualifying Evaluation Criteria) 

 
Work experience should be accompanied by the copy of its award letter, work completion 
certificate / performance certificate.  

Bank Reserves the right to verify the details furnished by the Applicant, with the Organization 
which awarded the contract, if it desires.  
 

1 Furnish details of the Client Organization, below: 
 

a Name of the 
Organization: 
 
 

 

b Address of the 
Organization: 
 
 
 
 

 

c Name of Contact 
Person(s): 
 
 
 

 

d Contact Number(s): 
 
 
 

 

2 Name of Contract and 
location of Project: 
 
 
 
 
 
 

 

3 Period of Execution: 
 
 

 

4 Nature of Project in Brief: 
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5 Actual Value of the 
Project: 
 
 

 

6 Whether Work Left 
Incomplete or 
Terminated? 
 
 
 

 
  YES   NO 

 
(If YES, please furnish details / reasons below) 

 
 
 

7 Enclosed copy of 
d) Purchase order 

 
e) Completion 

certificate 
 

f) Performance 
certificate 

 
 
 

  

YES   NO 

 
 
YES   NO 

 
 

YES                                     NO 

 
 
 
 

SIGNATURE OF APPLICANT WITH SEAL  
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On the letter-head of the bidder 

 

LETTER OF UNDERTAKING 

 

The Chief Regional Manager 

3131 Regional office, 

General admin department,. 

Indian Overseas Bank 

20-21, Kamarajar street, 

Kancheepuram 631501. 

 

Dear Sir, 

 

 

1. We hereby confirm that we agree to all the NIT terms and conditions of the installationn of 

roof top solar plant for Indian Overseas Bank branch at Ambattur, Chennaii , its Annexes, 

amendments made to the NIT without any pre-conditions. Any presumptions, assumptions, 

deviations given or attached as part of technical document (technical bid) be treated as 

null and void. 

 

2. We confirm that the undersigned is authorized to sign on behalf of the company and 

the necessary support document delegating this authority is enclosed to this letter. 

 

3. We also agree that you are not bound to accept the lowest or any bid received and 

you may reject all or any bid without assigning any reason or giving any explanation 

whatsoever.  

 

 

Dated at__________ this ______________ day of __________________2024. 

 

Yours faithfully, 

 

For ____________________ 

Signature: _______________ 

Name: __________________  

 

Authorized Signatory                 Name and Designation                                Office Seal 

Place:      

Date: 

 

Note: (Signed NIT document to be appended while uploading this Annexure in e-tendering 

portal)  
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AGREEMENT FORMAT 
 

Articles of Agreement made on this ____________________________ 2024, between 

_________________________________________________________________________ having 

registered office at ________________________________________________ (herein after called 

the ‘contractor’), on one part and the Indian Overseas Bank a Body Corporate constituted 

under the Banking Companies (Acquisition and Transfer of undertakings) Act 1970, having 

its Central Office at 763, Anna Salai, Chennai 600 002 (herein after called the ‘Bank’) on the 

other part. 

 

WHEREAS the employer is desirous of SITC OF Roof top solar systems and other allied works 

at Bank’s Central Office & Staff College, Chennai as per schedule I to this agreement and 

has caused drawings, bill of quantities, and a specification describing the work to be done 

as prepared by our consultant Mr K P Muralidharan. 

 

 AND WHEREAS the said drawings as per schedule II to this agreement inclusive, the 

bill of quantities and the specifications as per Architects specification I CPWD I local PWD 

specifications/The Indian standard specifications have been signed by or on behalf of the 

parties hereto:  

 

AND WHEREAS the Contractor has agreed to execute upon and subject to the conditions 

set forth in schedule III hereto (hereinafter referred to as "the said conditions") the work 

shown upon the said drawings and described in the said specification and included in the 

said bill of quantities for the sum of Rs.__________ (Rupees 

_______________________________________________________________________________________

_____only 

 

NOW IT IS HEREBY AGREED AS FOLLOWS: 

1.  Inconsideration of the sum of Rs. (Rupees 

_________________________________________________________ 

only to be paid at the times and in the manner set forth in the said condition, the Contractor 

will upon and subject to the said conditions execute and complete the works shown up to 

the said drawings and described in the said specification and bill of quantities.  

 

2.  The Bank will pay to the Contractor the said sum of Rs _______________ (Rupees 

____________________________________________________________________________) only or 

such other sum as shall become payable hereunder at the times and in the manner 

specified in the said conditions.  

 

3. Or in the event of their ceasing to be Architect for the purpose of this contract, such other 

person as shall be nominated for that purpose by the employer, not being a person to whom 

the Contractor shall object for reasons considered to be sufficient by the arbitrator 
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mentioned in the said conditions. Provided always that no person subsequently appointed 

to be consultant under the contract shall be entitled to disregard or overrule any decision 

or approval or direction give or expressed by the consultant for the time being.  

 

4.  The said conditions, specifications and priced bill of quantities shall be read and 

constructed as forming part of this agreement and the parties hereto will respectively abide 

by and submit themselves to the conditions and stipulations and perform the agreement on 

their part respectively in such conditions, specifications and priced bill of quantities 

contained.  

 

SCHEDULE-I 

 

Contains drawing number  

 

SCHEDULE –II 

 

Correspondence between Contractor and Bank  

As witness our hand the day and year first above written.  

 

Signed by the said employer 

In the presence of witnesses 

 

Name: ___________________  Name: _____________________ 

Occupation: ______________  Occupation: _________________ 

Address: _________________  Address: ____________________ 

________________________       _____________________ 

________________________       _____________________ 

 

Signed by said Contractor (s): 

In the presence of witnesses: 

 

Name: ____________________ Name: ____________________ 

Occupation: ________________ Occupation: ________________ 

Address: __________________ Address: __________________ 

__________________________ ___________________________ 

********  
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Checklist 
(To be filled by Bidder) 
 

a) Have you uploaded signed tender (filled) documents? Yes/No  
b) Whether EMD & Application fee paid?  If not, enclosed relaxation 

certificate? 
Yes/No  

c) Whether copy of PAN and GST enclosed? 
d) Whether Declaration Certificate as per Sl. No. (v) of       Evaluation 

Criteria enclosed? 
e) Whether proof for year of establishment enclosed? 

f) Whether proof for average annual financial turnover enclosed? 
g) Whether Proforma – 1 and Proforma – 2 (2a, 2b, 2c) filled up / signed 

and enclosed? 
h) Whether documentary proofs for having satisfactorily undertaken 

the works (as detailed in Proforma -2) are enclosed? 
i) MNRE registered certificate is enclosed? 
j) Whether technical particulars are filled Technical bid? 

Yes/No 
Yes/No 
 
Yes/No 
Yes/No 
 
Yes /No 
Yes/No 
 
Yes/No 
 
Yes/No 
Yes/No 
 
 
Yes/No 

 

   

If yes, number of certificates enclosed:  

 

 

Name of the Bidder / Firm / Company  : 

 

 

 

********  


